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GREATER BANGALORE AUTHORITY 

 

No. EE-6/PIU/GBA/TEND/02/2026-27                          Office of the Executive Engineer-6 

                  9th Floor, 

                  Jayanagara Shopping Complex,  

         4th Block, Jayanagara, Bengaluru-11 

                                             Dated: 15.07.2026 

INVITATION FOR SHORT TERM TENDER (IFT)  
 

(Through KPP Portal only) 

TWO COVER SYSTEM  
1. The Executive Engineer-6, PIU, Bangalore invites tenders from eligible Contractors registered in 

Bruhat Bangalore Mahanagara Palike or equivalent registration with CPWD / KPWD / Railways / 

MES /National Highway or any State Government Organizations for the construction of works 

detailed in the table below. The Tenderers are advised to note the minimum qualification criteria 

specified in Clause 3 of the Instructions to Tenderer's to qualify for award of the contract (Standard 

Tender Document -KW4). 

2. Tender documents may be downloaded from Government of Karnataka KPPP (Karnataka Public 

Procurement Portal) website https://kppp.karnataka.gov.in under login of Contractors from 

17/07/2026 

3. Tenders must be accompanied by Earnest Money Deposit which shall be paid online through KPP 

portal. 

4. Tenders must be electronically submitted (on-line through internet) within the date and time 

published KPP Portal. First Cover Tenders will be opened at prescribed time and date in the KPP 

Portal, in the presence of the Tenderers who wish to attend at the Office of The Executive Engineer-6, 

9th Floor, Jayanagara Shopping Complex, 4th Block, Jayanagara, Bengaluru-11 

5. Other details can be seen in the tender documents. 
 

Sl. 

No. 

 

Name of work Approximate 

Value of 

work (in 

Lakhs) 

Eligibility 

EMD 

Amount  

(Rs.)  

Cost of 

Tender 

Document 

Period of 

Completion  

1 Development of Hebbal Lake, 

PHASE 2 

Rs. 1380.00   Class – I Rs.13,80,000.0

0 

As per 

KPP portal 

09 Months 

(Including 

monsoon) 

 

Calendar of events: 
 

 Pre-Bid Meeting is on 23/07/2026 at 15.00 hours at Office of the Chief Engineer, PIU, 9th Floor, Jayanagara 

Shopping Complex, 4th Block, Jayanagar, Bengaluru-560 011 

 Last Date for receipt of Tenders is on 29/07/2026 up to 16.00 hours. 

 Date of Opening of the Technical bid is on 30/07/2026 by 16.30 hours or next working day.  

 Date of Opening of Financial bid is after approval of Technical bid by Competent Authority. 

Note:- 

A. The bids are to be submitted in the electronic tendering system only. The tender comprises two cover 

systems, Technical Bid and Financial Bid. The bid containing details of their capability to undertake the 

tender and scope of service to be carried out, this will be considered. 

B. Tender documents may be downloaded from Government of Karnataka, KPPP website 

https://kppp.karnataka.gov.in under login for contractors. 
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C. Contractor can access tender documents on the website, fill them and submit the completed tender 

document into electronic tender on the website https://kppp.karnataka.gov.in after submitting the EMD and 

tender processing fee in the form of e-payment.  

EMD of the unsuccessful bidders will be refunded only after issue of LOA of successful bidder. 

D. Bidder should attach all the scanned copies of certificates pertaining to their eligibility criteria, qualification 

information documents, failing which the bid will not be considered. No physical documents shall be 

considered. (Also, all scanned copies should be clearly visible and attested). 

E. Any effort by the bidder to influence the client in the bid evaluation, bid comparison or contract award 

decision results in rejection of the bid. 

F. The PIU, GBA, Bengaluru reserves the right to accept / reject any or all tenders without assigning any 

reasons. 

G. Corrigendum’s/modifications / corrections, if any, will be published in the website only. 

H. Further details of the work can be obtained in the Office of the Executive Engineer-6, 9th Floor, Jayanagara 

Shopping Complex, 4th Block, Jayanagara, Bengaluru-11 

             Ph. 9480685582 on all working days between 10:30 hours to 17:30 hours. 

I. GOK KPPP https://kppp.karnataka.gov.in for registration and e-payment details contact KPPP Helpdesk at 

+91-8046010000, +91-8068948777 
 

 

                                -Sd/- 

         Executive Engineer-6, 

          PIU, GBA 

 

1. Copy Submitted to the Hon’ble Administrator, GBA for kind information. 

2. Copy Submitted to the Hon’ble Chief Commissioner, GBA for kind information. 

3. Copy Submitted to the Special Commissioner (FECC), GBA for kind information. 

4. Copy submitted to Chief Engineer, PIU-GBA for information to display in notice board.  

5. Copy to C.A.O., GBA for kind information.  

6. Copy to I.T. Advisor, GBA to publish in the Website. 

7. Copy to Public Relation Officer, GBA for information and to publish in two leading National News papers 

in Kannada and English. 

8. Office Copy. 

 

 

      Executive Engineer-6, 

          PIU, GBA 
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SECTION 2:  INSTRUCTIONS TO TENDERERS (ITT) 
Table of Clauses 
 

A. General      

 1. Scope of Tender      
 2. Eligible Tenderers      

 3. Qualification of the Tenderer      
4. One Tender per Tenderer      

5. Cost of Tendering        
6. Site Visit        

 

B. Tender Documents         
7. Content of Tender documents        
8. Clarification of Tender Document         

 9. Amendment of Tender documents        
  

C. Preparation of Tenders          

 10. Documents comprising the Tender      
 11. Tender prices         
 12. Tender validity        

 13. Earnest money deposit           
 14. Format and signing of Tender        
 

D. Submission of Tenders 
 15. Sealing and marking of Tenders  
 16. Deadline for submission of Tenders  

17. Late Tenders  
18. Modification and Withdrawal of Tenders   

 

E. Tender opening and evaluation 
19. Opening of First Cover of all Tenders and evaluation to determine  
 qualified Tenderers   

20. Opening of Second Cover Tenders of qualified Tenders and evaluation  
21. Process to be confidential   

22. Clarification of Tenders   
23. Examination of Tenders and determination of responsiveness  
24. Correction of errors   

25. Evaluation and comparison of Tenders 
 

F. Award of contract  
 

26. Award criteria   

27. Employer‘s right to accept any Tender and to reject any or all Tenders  
28. Notification of award and signing of Agreement 
29. Security deposit   

30. Advance payment and Security   
31 Corrupt or Fraudulent Practices  
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A. General 
 

1. Scope of Tender  
 

The Executive Engineer-6, PIU, GBA, on behalf of the Chief Commissioner, G.B.A 

(referred to as Employer in these documents) invites tender following Two Cover 
tender procedure, from eligible Tenderers, for the work of Development of Hebbal 

Lake, Phase 2 having components of Lake de-silting and disposal of silt in Hebbal 
lake, escape gate construction, embankment, pitching. 
 

2. Eligible Tenderers 
  

2.1 Tenderers shall not be under a declaration of ineligibility for corrupt and 
fraudulent practices issued by the Government of Karnataka. 

  

2.2 Tenders from Joint ventures are not acceptable. 
 
3. Qualification of the Tenderer: 

  
3.1 All Tenderers shall provide the requested information accurately and sufficient 

details in Section 3:  Qualification information. 

3.2 To qualify for award of this contract, each Tenderer in its name should have in 

the last five years (i.e. 2021-22 to 2025-2026) 

(a) Achieved in at least two financial years a Minimum financial turnover (in all 

classes of civil engineering construction works only) of Rs.2760.00 lakhs. in 

The tender should submit VAT/GST certificates to confirm the Annual 

turnover. The certificate should be duly certified by the Chartered 

Accountant in the turnover format. (Updated to the FY in which the tenders 

are invited. Financial turnover of previous years shall be given a weight of 

10% per year to bring them to the price level of the FY in which the tenders 

are invited.) UDI number 

(a) Mandating satisfactorily completed (at 90% of the contract value) as a prime 

contractor in similar nature of single work value not less than 50% 

(Rs.690.00 Lakhs) of the tender value. Similar nature of work means the 

contractor should have completed (at 90% of the contract value) the work 

specialized in Lake development works as described in Scope of Tender. The 

intending bidder should submit completion certificate/work done certificate 

along with the contract certificate copies related to the work certified by the 

Engineer not less than the rank of Executive Engineer. The value of the 

completed works shall be given a weight of 10% per year to bring them to 

the price level of the FY in which the tenders are invited) 

(b) The intending tenderer should submit work done certificates for the 

following nature of work executed in any one financial year (for a 

continuous period of 12 Months) in the last five years, the following 

minimum quantities of work: (usually 80% of the peak annual rate of 

construction) 
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Sl 

No 

Particulars Quantities 

1 Desilting  261475.00 Cum 

2 Earthwork Excavation 32718.00 Cum 

4 Concrete 840.00 Cum 

5 TMT  36.00 Tonne 

6 Pitchings 11300.00 Cum 

7 Casing Embankment 6900.00 Cum 

8 Rubble Rock  3400.00 Cum 

9 Turfing 15600.00 Sqm 

 

3.3   Each Tenderer should further demonstrate: 
(a) Availability by owning and leasing/hiring of the required/specified key & 

critical equipment   for this work provided as per the details of the table given 

below only the relevant documents (commitment agreement etc.,) for 

availability for this work are furnished: 

 

Sl 

No 

Machinery Total Requirement 

(50% Own & 50% 

Lease) 
1 Earth Excavator 14 

2 Dewatering Pump 6 

3 Tipper-10 wheeler 14 

4 Tractor 2 

5 Water Tanker 2 

6 Needle Vibrator 4 

7 Roller Vibrator 2 

 
Plant and equipment to be mobilized for the work shall be in good serviceable 

Condition. 
 

(b) Liquid assets and /or availability of credit facilities of no less than 
Rs.415.00Lakhs (30% for amount put to tender) (Credit lines/ letter of credit/ 
certificates from banks for meeting the fund requirement etc. (usually the 

equivalent of the estimated cash flow for three months in the peak 

construction period) for the work of ―Development of Hebbal Lake, Phase 2" 
only. 

 
3.3.1 Tenderer shall:  

a) Be registered with BBMP/BDA/NHAI/PWD/CPWD or other Central/State 
agency, as required by law to perform his obligations under this contract; 

b) Conduct a reasonable background check of the personnel employed by the 
Tenderer to execute the Works; and 

c) Personnel employed by the Tenderer for the Works shall have requisite 
technical, financial or managerial qualifications along with necessary 
professional licenses.  
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3.4 To qualify for a package of contracts made up of more than one item of the 

Works set out in the table in IFT, the Tenderer must also demonstrate 

having experience and resources to meet the aggregate of the qualifying 

criteria or have MoU with original Manufacturers having the requisite 

qualification for the individual contracts. 

3.5 Experience and resources of sub-contractors of Tenderer shall not be taken 

into account in determining the Tenderer‘s compliance with the qualifying 

criteria except for other allied technical work such as electrical works and 

plumbing works. In such a case, sub-contractors shall comply with Clause 

3.2 (b) and Clause 3.3 of ITT.  

3.6 Tenderers who meet the above specified minimum qualifying criteria, will 

only be qualified, if the available tender capacity is more than the total 

tender value. The available tender capacity will be calculated as under: 

 Assessed available tender capacity = (A*N*1.5 – B) 
  

 Where, 

 A = Maximum value of works executed in any one year during the last five 

years taking into account  the completed as well as works in progress 

(updated to FY 2025-26 price level)  

 N =Number of years prescribed for completion of the works for which tenders 

are invited. 

 B = Value, at FY 2025-26 price level, of existing commitments and on-going 

works to be completed during the next 9 months (period of completion of the 

works for which tenders are invited ( All indent numbers of tenders to be 

completely mentioned))  

 

 Note: 1).The statements showing the value of existing commitment and 

ongoing works as well as the stipulated period of completion remaining for 

each of the works listed should be countersigned by the respective employer 

in charge, not below the rank of an Executive Engineer or equivalent. As per 

the table 3A & 3B of Section-3 of Qualification information.  

 

3.7 Tenderers shall be immediately disqualified if they are found to have any or 

all of the below: 

 made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements;  

 record of poor performance such as, but not limited to, abandoning the 

works, not properly completing the contract, inordinate delays in 

completion; 

 litigation history; 

 financial failures;  

 participated in the previous Tender for the same work and had quoted 

unreasonably high tender prices and could not furnish rational 

justification. 



PIU, GBA 

 

  

Contractor         Page.No. 9 of 69                           Executive Engineer-6,  

                                                                                                        PIU, GBA 

                                                                           
 

4. One Tender per Tenderer 

4.1  Each Tenderer shall submit only one tender for one package. A Tenderer who 

submits or participates in more than one Tender (other than as a sub-

contractor or in cases of alternatives that have been permitted by the 

employer) will cause all the proposals with the Tenderer‘s participation to be 

disqualified. 

5. Cost of Tendering 

5.1  The Tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be responsible 

and liable for those costs. 

6. Site visit 

6.1  The Tenderer or a representative of the Tenderer, at the expense, risk and 

responsibility of the Tenderer, must make a physical visit to and examine the 

Site of Works and its surroundings, and obtain all information that may be 

necessary for preparing the Tender and entering into a contract for 

construction of the Works.  

 

B.  Tender documents 

7. Content of Tender documents   

7.1  Tender documents shall have all the Sections given under ‗Contents of 

Tender Document‘ in this document.   

8. Clarification of Tender Documents 

8.1 A prospective Tenderer requiring any clarification with respect to the tender 

documents may notify the Employer in writing or by cable (hereinafter 

―Cable‖ includes telex and facsimile) at the Employer‘s address indicated in 

the invitation to tender. The Employer will respond to any request for 

clarification that he receives in writing prior to the deadline for submission of 

tenders. 

 

8.2 Pre-tender meeting: 

 
8.2.1 The Tenderer or his authorized representative is invited to attend a pre-

tender meeting that will take place at the office of the Employer at a date and 

time as mentioned in the KPP portal.  

8.2.2 The purpose of the meeting will be to clarify issues and to answer questions 

on any matter that may be raised at that stage 

8.2.3 The Tenderer is requested to submit any questions in writing or by written 

electronic communication to reach the Employer not later than one day 

before the meeting. 



PIU, GBA 

 

  

Contractor         Page.No. 10 of 69                           Executive Engineer-6,  

                                                                                                        PIU, GBA 

                                                                           
 

8.2.4 Minutes of the meeting, including the text of the questions raised (without 

identifying the source of enquiry) and the responses given will be transmitted 

without delay to all purchasers of the tender documents. Any modification of 

the tender documents listed in sub-clause 7.1 which may become necessary 

as a result of the pre-tender meeting shall be made by the Employer 

exclusively through the issue of an Addendum pursuant to Clause 9 and not 

through the minutes of the pre-tender meeting. 

8.2.5 Non-attendance at the pre-tender meeting will not be a cause for 

disqualification of a Tenderer. 

9. Amendment of Tender documents  

9.1 Before the deadline for submission of tenders, the Employer may modify the 

tender documents by issuing addendum through KPP only  

9.2 Any addendum thus issued shall be part of the tender documents and shall 

be posted online in the KPP portal that Tenderers should download. 

9.3 To give prospective Tenderers reasonable time in which to take an addendum 

into account in preparing their tenders, the Employer shall extend as 

necessary the deadline for submission of tenders on-line through KPP portal, 

in accordance with sub-clause 16.2 below. 

 

C.  Preparation of Tenders 

10. Documents comprising the Tender 

10.1 The tender submitted by the Tenderer shall be in two covers/folders and 

shall contain the documents as follows: in KPPP only 

10.1.1 First Cover:/Folder (Only online)   

a) EMD; on-line payment through KPPP platform; 

b) Qualification Information as per formats given in Section 3; 

c) Tender transaction fee. Online payment through e-Procurement platform; 

d) General eligibility criteria; 

e) Document / evidence required from the tenderer.  

10.1.2 Second Cover: (Only online) 

a) The Tender (in the format indicated in Section 4(I)) 

b) Priced Bill of Quantities (as per formats given in Section 9); online 

through KPP portal; and 

c) Any other materials required to be submitted by Tenderers in accordance 

with these instructions. The documents listed under Sections 3, 4(I), 6 

and 9 shall be filled in without exception.  

10.2 Tenderers submitting tenders together with other contracts stated in the IFT 

to form a package will so indicate in the tender together with any discounts 

offered for the award of more than one contract. 



PIU, GBA 

 

  

Contractor         Page.No. 11 of 69                           Executive Engineer-6,  

                                                                                                        PIU, GBA 

                                                                           
 

11. Tender prices 

11.1 The contract shall be for the whole Works as described in sub-clause 1.1, 

based on the priced Bill of Quantities submitted by the Tenderer. 

11.2 The Tenderer shall fill in rates and prices and line item total (both in figures 

and words) for all items of the Works described in the Bill of Quantities along 

with total tender price (both in figures and words).  Items for which no rate 

or price is entered by the Tenderer will not be paid for by the Employer when 

executed and shall be deemed covered by the other rates and prices in the 

Bill of Quantities. Corrections, if any, shall be made online only before the 

submission of the tender. 

11.3 All duties, taxes, and other levies payable by the Contractor under the 

contract, or for any other cause, shall be included in the rates, prices and 

total Tender Price submitted by the Tenderer. 

11.4 The rates and prices quoted by the Tenderer shall be subject to adjustment 

during the performance of the Contract in accordance with the provisions of 

Clause 40 of the Conditions of Contract. 

12. Tender validity 

12.1 Tenders shall remain valid for a period not less than 90 days after the 

deadline date for tender submission specified in Clause 16.  Any tender valid 

for a shorter period shall be rejected by the Employer as non-responsive. 

12.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the Tenderers may extend the period of validity 

for a specified additional period.  The request and the Tenderer‘s response 

shall be made in writing or by written electronic communication.  A Tenderer 

may refuse the request without forfeiting his EMD.  A Tenderer agreeing to 

the request will not be required or permitted to modify his tender, but will be 

required to extend the validity of his EMD for the period of the extension, 

and in compliance with Clause 13 in all respects.  

 

13.  Earnest Money Deposit 

13.1  The Tenderer shall furnish, as part of his tender, Earnest Money Deposit (EMD) 

in the amount as mentioned in IFT of Rs.13.80 Lakhs (Rs.1,00,000.00 through 

KPP portal and Rs.12.70/- Lakhs through BG in favor of  Executive Engineer -6, 

PIU, GBA through e payment for this particular Work. Shall be paid in the KPPP 

using any of the following modes. 
 

 Credit Card. 

 Direct Debit. 

 National Electronic Fund Transfer (NEFT). 

 Over the Counter (OTC). 

 

NEFT Payment Procedure 

If a Tenderer chooses to make Payment of EMD / Tender Processing Fee using 

Reserve Bank of India‘s (RBI) National Electronic Fund Transfer (NEFT) System, 
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the Tenderer will need to log into KPPP System, access the Tender for which Bid 

is being created and then select the NEFT Option under the Payment Section 

and print the Challan shown in that Section. The Printed Challan will have the 

Unique Bid Reference Number, Account Details of Government of Karnataka 

and the Amount to be remitted. The Tenderer shall submit the Printed Challan 

to its Bank Branch (NEFT enabled) and request for an Account – to – Account 

Transfer, wherein the money will get transferred from the Tenderer‘s Bank 

Account to GOK‘s Bank Account. The Tenderer shall ensure that NEFT Transfer 

Instructions are executed and the Funds are wired to the Government of 

Karnataka‘s Principal Account before the Last Date for Bid Submission and 

preferably 24 hours before the Last Date for Bid Submission. If the Tenderer‘s 

Bank transfers / wires the money after the Last Date for Bid Submission, the 

Tenderer‘s Bid will be liable for rejection. Upon executing the Transfer, the 

Tenderer‘s Bank will provide a Reference Number generated by NEFT Software 

as Confirmation of Transfer, which has to be input by the Tenderer in the 

Payment Section of its Bid as Payment Confirmation before the Bid is submitted 

i.e. as a pre requisite for Bid Submission. The Account Number from which the 

Funds were transferred shall be input in the KPPP System as part of its Bid 

also. 

 

 OTC Payment Procedure 

If a Tenderer chooses to make Payment of EMD / Tender Processing Fees Over 

The Counter (OTC) in any of the designated ICICI Bank Branches listed in the 

KPPP Portal, the Tenderer will need to log into KPPP System, access the Tender 

for which Bid is being created and then select the OTC Option under the 

Payment Section and print the Challan shown in that Section. The Printed 

Challan will have the Unique Bid Reference Number and the Amount to be 

remitted along with the Challan. The Tenderer can choose to make the Payment 

either in the form of Cash or in the form of Demand Draft. Cheque Payments 

will not be accepted. The Tenderer is requested to specifically inform the Bank 

Officer to input the Unique Bid Reference Number printed in the Challan in the 

Banking Software. Upon successful Receipt of the Payment, the Bank will 

provide a 16 Digit Reference Number acknowledging the Receipt of Payment. 

This 16 Digit Reference Number has to be input by the Tenderer in the Payment 

Section of its Bid as Payment Confirmation before the Bid is submitted i.e. as a 

pre requisite for Bid Submission. 

13.2 Any Tender not accompanied by an acceptable EMD and not secured as 

indicated in Sub Clauses 13.1 and 13.2 above shall be rejected by the Employer 

as Non Responsive.  

13.3 The Earnest Money Deposit of the Unsuccessful Tenderers will be returned 

within 30 days of the end of the Tender Validity Period as specified in Sub 

Clause 12.1.  

13.4 The Earnest Money Deposit of the Successful Tenderer will be discharged only 

when the Tenderer has signed the Agreement and furnished the required 

Performance Security.  

13.6  The Earnest Money Deposit may be forfeited 
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a.  If the Tenderer withdraws the Tender after Tender Opening during the Period 

of Tender Validity;  

b.  If the Tenderer does not accept the Correction of the Tender Price, pursuant 

to Clause 24; or  

c.  In the case of a successful Tenderer, if the Tenderer fails within the specified 

time limit to  

 i.  Sign the Agreement; or  

 ii.  Furnish the required Performance Security.  

 
14. Format and signing of Tender 

Tenderer shall submit the Bid electronically before the submission date and 
time published in KPP portal. 

 

D.  Submission of Tenders 
 

15.. Sealing and marking of tenders 

 Tenderer shall submit the Tender document in KPPP only.  

 

 FIRST COVER /FOLDER (TECHNICAL PART) 

1.. As per Section 3 – Qualification information 

a. Qualification information summary sheets  

b. Affidavit as per the format attached in qualification information. 

c. Brief description of tenderer with the details of contact person  for 

communication with BBMP 

d. Attested copy of Registration certificate of the contractor 

e. EMD as specified in the Table of I TT in the document. 

f. Power of attorney for signing the tender as per the format attached in 
qualification information. 

g. Work performed & quantity executed as per Table 1 & 2 with supporting 

certificates from client for the claims mentioned in tables 1 & 2 of 
qualification information. 

h. Tables 3 A & 3 B & 3 C of qualification information with supporting 

certificate from client  &calculation sheet for available tender capacity.  

i. Availability of machinery as per Table 4 of qualification information. 

j. Experience & qualification of key persons as per Table 5 of qualification 

information. 

k. Financial statement for past five F.Y, contains balance sheet, profit & 
loss, statement on cash on hand, liquid assets etc from Charted 

Accountant. 
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l. Line of credit and details of tenderer‘s bank with reference as per format 
attached in qualification information. 

m. Litigation history as per Table 7. Of qualification information. 

n. Method adopted for construction program, bar chart, quality assurance 
program as per clause 1.13 of qualification information 

SECOND COVER/FOLDER (FINANCIAL PART) 
a. Form of tender as per section 4 (I) of tender document. 
b. Priced Bill of Quantity.  

c. Any other materials required to be completed and submitted by Tenderers 
in accordance with ITT. 

16. Deadline for submission of the Tenders 

16.1 Tenders must be submitted on-line in the KPPP portal of the Employer before 

the notified date and time on 29/07/2026 up to 16.00 hrs. 
16.2 The Employer may extend the deadline for submission of tenders by issuing 

an amendment in accordance with Clause 9, in which case all rights and 

obligations of the Employer and the Tenderers previously subject to the 
original deadline will then be subject to the new deadline. 

17. Late Tenders 

17.1 In online KPPP system, you shall not be able to submit the Tender after the 
Tender submission time and date as the icon or the task in the KPPP portal 

will not be available.  

18. Modification and Withdrawal of Tenders 

18.1  Tenderer has all the time to modify and correct or upload any relevant 
document in the portal till tender submission date and time, as published in 

the KPPP portal. In KPPP portal the Contractor has the option of withdrawing 
the Tender by digitally signing to withdraw/cancel Tender before the Tender 
submission time/date.  

 
E.  Tender opening and evaluation 

19. Opening of First Cover/folder (Technical Part) of all Tenders and evaluation to 
determine qualified Tenderers: 

19.1 The Employer will open online the First Covers of all the Tenders received 
through KPPP portal, in the presence of the Tenderers or their 

representatives who choose to attend on the date and the place specified in 
the KPPP portal. In the event of the specified date of Tender opening being 
declared a holiday for the Employer, the Tenders will be opened at the 

appointed time and location on the next working day. 
19.2 The Tenderers‘ names, the presence or absence of EMD (amount, format and 

validity), the submission of qualification information and such other 
information as the Employer may consider appropriate will be announced by 
the Employer at the opening.  

19.3 Deleted 
19.4 The Employer will evaluate and determine whether each tender  
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 (a) meets the eligibility criteria defined in ITT Clause 2;  
 (b) is accompanied by the required EMD as per stipulations in ITT Clause; 

and  
 (c) meets the minimum qualification criteria stipulated in ITT Clause 3. The 

Employer will draw out a list of qualified Tenderers. 

20. Opening of Second Cover/folder (Financial Part) of qualified Tenderers and 
evaluation: 

 
20.1 The Employer will open the Second cover after approval of the First Cover by 

Competent Authority.. 
20.2 Deleted 

 
21. Process to be confidential 
21.1 Information relating to the examination, evaluation, and comparison of Tenders 

and recommendations for the award of a contract shall not be disclosed to 
Tenderers or any other persons not officially concerned with such process until 

the award to the successful Tenderer has been announced. Any effort by a 
Tenderer to influence the Employer‘s processing of Tenders or award decisions 
may result in the rejection of his Tender. 

 
22 Clarification of Tenders 
22.1 To assist in the examination, evaluation, and comparison of Tenders, the 

Employer may, at his discretion, ask any Tenderer for clarification of his 
Tender, including breakdowns of unit rates. The request for clarification and the 

response shall be in writing or by cable, but no change in the price or substance 
of the Tender shall be sought, offered, or permitted except as required to 
confirm the correction of arithmetic errors discovered by the Employer in the 

evaluation of the Tenders in accordance with Clause 24. 
22.2 Subject to sub-clause 22.1, no Tenderer shall contact the Employer on any 

matter relating to its Tender from the time of the Tender opening to the time the 
contract is awarded.  If the Tenderer wishes to bring additional information to 
the notice of the Employer, it should do so in writing. 

22.3 Any effort by the Tenderer to influence the Employer in the Employer‘s Tender 
evaluation, Tender comparison or contract award decisions may result in the 
rejection of the Tenderers‘ Tender. 

 
23. Examination of Tenders and determination of responsiveness 

23.1  Prior to the detailed evaluation of Tenders, the Employer will determine whether 
each Tender; (a) has been properly signed; and; (b) is substantially responsive to 
the requirements of the Tender documents. 

23.2 A substantially responsive Tender is one which conforms to all the terms, 
conditions, and specifications of the Tender documents, without material 

deviation or reservation. A material deviation or reservation is one (a) which 
affects in any substantial way the scope, quality, or performance of the Works; 
(b) which limits in any substantial way, inconsistent with the Tender 

documents, the Employer‘s rights or the Tenderer‘s obligations under the 
Contract; or (c) whose rectification would affect unfairly the competitive position 
of other Tenderers presenting substantially responsive Tenders. 
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23.3 If a Tender is not substantially responsive, it will be rejected by the Employer, 
and may not subsequently be made responsive by correction or withdrawal of 

the nonconforming deviation or reservation. 

24. Correction of errors 

24.1 The Tenderer may modify the tender only before the last date for submission 
of the tender, as allowed on the KPP portal. 

25. Evaluation and comparison of Tenders 

25.1 The Employer will evaluate and compare only the Tenders determined to be 
substantially responsive in accordance with Clause 23. 

25.2 The Employer reserves the right to accept or reject any variation, deviation, 
or alternative offer. Variations, deviations, and alternative offers and other 

factors which are in excess of the requirements of the Tender documents or 
otherwise result in unsolicited benefits for the Employer shall not be taken 
into account in Tender evaluation. 

25.3 The estimated effect of the price adjustment conditions under Clause 40 of 
the Conditions of Contract, Section 5, during the implementation of the 

Contract, will not be taken into account in tender Evaluation 
25.4 If the tender of the successful Tenderer is seriously unbalanced in 

relation to the Employer‘s estimate of the cost of the work to be performed 

under the contract, the Employer may require the Tenderer to produce 
detailed price analysis for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those prices with the construction 

methods and schedule proposed. After evaluation of the price analyses, the 
Employer may require that the amount of the Performance Security set forth 

in Clause 29 be increased at the expense of the successful Tenderer to a level 
sufficient to protect the Employer against financial loss in the event of 
default of the successful Tenderer under the contract and/or effect pro rata 

deductions in the running bills so as to cover such amount that would be 
required to have the remaining work completed should the tenderer fail to 

complete the work due to acceptance of unbalanced tender . 
 
F.  Award of Contract 

26. Award criteria 

26.1 Subject to Clause 27, the Employer will award the Contract to the Tenderer 
whose Tender has been determined to be substantially responsive to the 
Tender documents and who has offered the lowest evaluated Tender price, 

provided that such Tenderer has been determined to be  
 (a) eligible in accordance with the provisions of Clause 2 of Section 2, and  
 (b) qualified in accordance with the provisions of Clause 3 of Section 2. 

27. Employer’s right to accept any Tender and to reject any or all Tenders 

27.1 Notwithstanding Clause 26, the Employer reserves the right to cancel the 

Tender process and reject all Tenders, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Tenderer or 

Tenderers with an adequate explanation justifying such action. 
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28. Notification of award and signing of Agreement 

28.1 The Tenderer whose Tender has been accepted will be notified of the award 
by the Employer by, e-mail or facsimile or KPP portal or through letter or any 
medium of communication. This letter (hereinafter and in the Conditions of 

Contract called the ―Letter of Acceptance‖) will state the sum that the 
Employer will pay the Contractor in consideration of the execution, 

completion, and maintenance of the Works by the Contractor as prescribed 
under the Contract (hereinafter and in the Contract called the ―Contract 
Price‖). 

28.2 The notification of award will constitute the formation of the Contract, 
subject only to the furnishing of Security Deposit in accordance with the 
provisions of Clause 29. 

28.3 The Agreement will incorporate all agreements between the Employer and 
the successful Tenderer. It will be kept ready for signature of the successful 

Tenderer in the office of Employer within 30 days following the notification of 
award along with the Letter of Acceptance. Within 20 days of receipt, the 
successful Tenderer is required to sign the Agreement and deliver it to the 

Employer.  
28.4 Deleted 
. 

29. Security Deposit 

29.1 Within 20 days of receipt of the Letter of Acceptance, the successful Tenderer 

shall deliver to the Employer a Security Deposit in any of the forms given 
below for an amount equivalent to 5% of the Contract price plus additional 

security in case of unbalanced tenders in accordance with Clause 25.5 of ITT 
and Clause 43 of the Conditions of Contract for the Works.  
-  Cash 

- Banker‘s cheque/Demand draft/Pay Order in favour of The Chief 
Commissioner G.B.A, Bengaluru  payable at Bengaluru  

- The Bank guarantee in the form given in Section 10.   
29.2 If the Security Deposit is provided by the successful Tenderer in the form of 

Bank guarantee, it shall be issued either by nationalized / scheduled Bank.  

29.3 The Security Deposit if furnished in cash or demand draft can, if requested, 
be converted to interest bearing securities at the cost of the successful 
Tenderer (―contractor‖). 

29.4 Failure of the successful Tenderer to comply with the requirements of Clause 
29.1 shall constitute sufficient grounds for cancellation of the award and 

forfeiture of the EMD. 

30 Advance Payment 

30.1 The Employer will provide an advance payment on the contract price as 
stipulated in Clause 42 of the Conditions of Contract, subject to the 
maximum amount as stated in the Section 6, Contract Data. 

31. Corrupt or Fraudulent practices 

31.1 The Government of Karnataka (GOK) requires that the 

Tenderers/Suppliers/Contractors, observe the highest standard of ethics 
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during the procurement and execution of such contracts.  In pursuance of 
this policy, GOK: 

 (a) will reject a proposal for award if it determines that the Tenderer 
recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question; 
 (b) will declare any organization as ineligible, either indefinitely or for a 

stated period of time, to be awarded a GOK contract if it at any time 

determines that the firm has engaged in corrupt or fraudulent practices in 
competing for, or in executing, a GOK contract. 

31.2 Furthermore, Tenderers shall be aware of the Termination provision stated in 

Clause 50 of the Conditions of Contract. 
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SECTION 3 : QUALIFICATION INFORMATION 
 
The information to be filled in by the Tenderer hereunder will be used for purposes of 

computing Tender capacity as provided for in Clause 3 of the Instructions to 
Tenderers. This information will not be incorporated in the Contract. 
 

1.1 Constitution or legal status of Tenderer    [Attach copy] 
 

 Place of Registration  ______________________________ 
       (Attach Copy) 
 Principal place of business: _______________________________ 

 
1.2 Total value of civil engineering works executed  

      and payments received in the last five years (in Rs. 
Lakhs)                                                       2021-22___________ 

2022-23___________  

2023-24___________ 
2024-25___________ 
2025-26___________ 

1.3 Work performed as Prime Contractor (in the same name) on works of similar 
nature over during the five years specified in 1.2 above. 

 
TABLE 1 
Projec

t 
Name 

Name 

Employe
r 

Descriptio

n  of work 

Contra

ct No. 

Date of 

Issue 
of 

work 
order 

Value of 

Contract 
Rs. 

Lakhs 

Specified 

period of 
completi

on 

Actual 

date of 
completio

n 

Remarks 

explaining 
reasons for 

delay in 
completion 

of work 

1 2 3 4 5 6 7 8 9 

 
 
 
 
 

 
 
 

 

 
 
 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

  
 
 
 
 
 
 
 

 
 

 
1.4 Quantities of work executed as prime contractor (in the same name) during the 

last five years specified in 1.2 above:  

TABLE 2 
Year Name 

of 

Work 

Name of 

Employer 

Quantity of work  performed units Remarks (Indicate 

contract reference) 

 

2021-22     

2022-23     

2023-24     

2024-25     

2025-26      
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1.5 Information on works for which Tenders have been submitted and works which 

are yet to be completed as on the date of this Tender.  
(A) Existing commitments and on-going works:  

TABLE 3 (A) 
Descri
ption 

of 
work 

Place 
& 

State 

Contract 
No.& Date 

Name and 
Address of 
Employer 

Value of 
Contract                 
Rs. Lakhs 

Specified 
period of 
completi

on 

Value of 
works 

remaining 
to be 

completed 
(Rs.Lakhs 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 

 
 

       

 
TABLE 3(B) Works for which Tenders already submitted:  
Descriptio
n of work 

Place 
& 

State 

Name and 
Address of 
Employer 

Estimated value 
of work 

(Rs.Lakhs) 

Specified 
period of 
completi

on 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 

 
 
 
 

 

      

   
1.6. The following items of equipment are considered essential for successfully 

carrying out the works. The Tenderer should furnish all the information listed 

below. (Valid lease documents to be uploaded) 
TABLE 4 

Item of work 
 

Requirement  Owned/L
ease 

 

Owned & Available Remarks  
 No Capacity Number/ 

Capacity 
Age/Conditi

on 

       

       

       

       

       

       

 
1.7 Reports on the financial standing of the tenderer, such as profit and loss 

statements and auditor‘s reports for the last five years;  

1.8 Qualification and experience of the key technical and management personnel in    
permanent employment with the tenderer and those that are proposed to be 
deployed on this contract, if awarded. 

TABLE 5 
Position 
Name 
Qualification 

Name  Qualification Year of 
Experience 
(General) 

Years of 
experience in 
the proposed 
position 

Nos. 
Proposed 

Project / 
Construction      

Manager - 
Civil Works      
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Asst. 
Construction      

Manager – 
Civil Works      

Structural 
Engineer      

Planning 
Engineer      

Quality 
Engineer      

Safety 
Engineer      

Field / 

Construction      

Engineers 
     

Field / Site 
Supervisors      

Computer 
Operator      

 
Note: Tender shall submit the details in separate sheets for office and field staff proposed 

1.9 Name, address, and telephone, telex, and fax numbers of the Tenderers' 
bankers who may provide references if contacted by the Employer. 

 
1.10 Evidence of access to financial resources to meet the qualification requirement 

specified in Section 2. ITT sub-clause3.3 (b): Cash in hand, Letter of Credit etc. 

List them below and attach certificate from the Banker in the suggested format 
as under: 

 
1.11 Deleted. 
  

 (Separate sheet should be added as per the table below) 
(Attached (Yes/No) 

 

TABLE 6Deleted.  

Attach certificate(s) from the respective employer 
1.12 Information on litigations in which the Tenderer is involved: 
 (Separate sheet should be added as per the table below) 

   (Attached (Yes/No) 

TABLE 7 

  

Other Party (ies) Employer Cause of Dispute Amount  

involved 

Remarks 

showing 
Present 

Status 
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1.13 The proposed methodology and program of construction, backed with 
equipment planning and deployment, duly supported with broad calculations 

and quality control procedures proposed to be adopted, justifying their 
capability of execution and completion of the work as per technical 

specifications within the stipulated period of completion as per milestones. 
 (Separate sheets should be added) 

(Attached (Yes/No) 

 
1.14 Additional Requirements 

Tenderer should provide any additional information required to fulfill the 

requirements of Clause 3.1 of the Instructions to the tenderers, if applicable. 

(i)  Affidavit as per the format given in qualification information  (Attached 
(Yes/No) 
(ii) Undertaking as per the format given qualification information. (Attached 

(Yes/No) 
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BANKER’S CERTIFICATE 
 

 
To, 

The Executive Engineer-6 
Project Implementation Unit 
Greater Bengaluru Authority 

Bengaluru 
 
 

 This is to certify that M/s. ………………………….. is a reputed company with a 
good financial standing. If the contract for this work, namely ―Development of 

Hebbal Lake, Phase 2” is awarded to the above firm, we shall be able to provide 
overdraft/credit facilities to the extent of Rs. _________ lakhs to meet the working 
capital requirements for executing the above contract. 
 
 

     
 Name of the Bank, Senior Bank  
 

Manger 
     
 Address:………………………………. 
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Power of Attorney for signing of Application 

(Refer Clause 1.1e  of qualification Information) 

Know all men by these presents, We .......................................................  (name of the firm 

and address of the registered office) do hereby irrevocably constitute, nominate, appoint and 

authorize Mr/ Ms (name),  ...................................................................... son/daughter/wife  

of   ..........................................................................................................    and  presently  

residing  at ……….. ................................................................................. , who is presently 

employed with us and holding the position of ..........................................  , as our true and 

lawful attorney (hereinafter referred to as the "Attorney") to do in our name and on our behalf, 

all such acts, deeds and things as are necessary or required in connection with or incidental 

to submission of our application for Qualification and submission of our tender for the ***** 

Project proposed or being developed by the ***** (the "Authority") including but not limited to 

signing and submission of all applications, tenders and other documents and writings, 

participate in Pre-Applications and other conferences and providing information/ responses to 

the Authority, representing us in all matters before the Authority, signing and execution of all 

contracts including the Concession Agreement and undertakings consequent to acceptance of 

our tender, and generally dealing with the Authority in all matters in connection with or 

relating to or arising out of our tender for the said Project and/ or upon award thereof to us 

and/or till the entering into of the Concession Agreement with the Authority. 

 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds 

and things done or caused to be done by our said Attorney pursuant to and in exercise of the 

powers conferred by this Power of Attorney and that all acts, deeds and things done by our 

said Attorney in exercise of the powers hereby conferred shall and shall always be deemed to 

have been done by us. 

 

IN WITNESS WHEREOF WE,  ............................... , THE ABOVE NAMED 

PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS ...  

DAY OF ............. 2 ....  

For 

 

………………………………………………….. 

 

(Signature, name, designation and address) 

Witnesses: 

1. 

(Notarised) 

2. 

Accepted 

 

(Signature) 

 

(Name, Title and Address of the Attorney) 
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Notes: 

■ The mode of execution of the Power of Attorney should be in accordance with the procedure, if 

any, laid down by the applicable law and the charter documents of the executant(s) and 

when it is so required, the same should be under common seal affixed in accordance with the 

required procedure. 

■ Wherever required, the Applicant should submit for verification the extract of the charter 

documents and documents such as a board or shareholders' resolution/ power of attorney in 

favour of the person executing this Power of Attorney for the delegation of power hereunder 

on behalf of the Applicant. 

■ For a Power of Attorney executed and issued overseas, the document will also have to be 

legalised by the Indian Embassy and notarised in the jurisdiction where the Power of 

Attorney is being issued. However, the Power of Attorney provided by Applicants from 

countries that have signed the Hague Legislation Convention 1961 are not required to be 

legalised by the Indian Embassy if it carries a conforming Appostille certificate. 
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AFFIDAVIT 

(Refer Clause 1.14 of qualification Information) 

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

2. The     undersigned     also     hereby     certifies     that     ne i ther      our     

firm 

M/s ___ ________________________________________________  have abandoned 

any work nor any contract awarded to us for such works have been rescinded, 

during last five years prior to the date of this tender 

3. The undersigned hereby authorise (s) and request(s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 

the Department to verify this statement or regarding my (our) competence and 

general reputation. 

4. The undersigned understand and agrees that further qualifying information may 

be requested, and agrees to furnish any such information at the request of the 
Department/ Project implementing agency. 

 

(Signed by an Authorized Officer of the Firm) 

Title of Officer  

 
Name of Firm 

 
 
DATE 
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UNDERTAKING 

(Refer Clause 1.14 of qualification Information) 

I,      the      undersigned      do      hereby      undertake      that      our      firm      

M/s 

_____________________________________ agree to abide by this tender for a period 210 

days for the date fixed for receiving the same and it shall be binding on us and may 

be accepted at any time before the expiration of that period. 

(Signed by an Authorized Officer of the Firm) 

Title of Officer 

Name of Firm 

DATE 
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SECTION 4: FORMS OF TENDER, LETTER OF ACCEPTANCE, 
NOTICE TO PROCEED WITH THE WORK AND 

AGREEMENT FORM 
Form of Tender 
 

Description of the Works “Development of Hebbal Lake, Phase 2" 
Tender 
To  :   The Executive Engineer-6, PIU, Jayanagar,  

                        Bangalore- 560011 
Address :    

  
 
We offer to execute the Works described above in accordance with the Conditions of 

Contract accompanying this Tender for the Contract Price of _________  [in figures] 
(________________________________________________) [in letters].1 
 
This Tender and your written acceptance of it shall constitute a binding contract 
between us. We understand that you are not bound to accept the lowest or any 

Tender you receive. 
 

The advance payment required is Rs……………………………. 
 
We undertake that, in competing for (and, if the award is made to us, in executing) the 

above contract, we will strictly observe the laws against fraud and corruption in force 
in India namely ―Prevention of Corruption Act 1988‖. 
 

We hereby confirm that this Tender complies with the Tender validity and Earnest 
money deposit required by the Tender documents. 

 
We attach herewith our current income-tax clearance certificate. 
 

Yours faithfully, 
 

Authorized Signature: 
Name & Title of Signatory:  
_________________________________________________________________ 

 
Name of Tenderer     _________________________________________ 
 

Address:     ---------------------------------------------------------------------- 
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Letter of Acceptance 
 (Letterhead paper of the Employer) 
 ________________________ [date] 

 
To: _________________________________________________________________________ [name 

and address of the Contractor] 

 
 

This is to notify you that your Tender dated ____________ for execution of 

“Development of Hebbal Lake, Phase 2"[tender identification number, as given in 

the Instructions to Tenderers] for the Contract Price of 

Rupees____________________________ (_____________) [amount in words and figures], as 

corrected and modified in accordance with the Instructions to Tenderers is hereby 

accepted by our Agency. 

 

 You are hereby requested to furnish Security deposit plus additional security for 

unbalanced tenders in terms of Clause 25.5 of ITT, in the form detailed in Clause 29.1 

of ITT for an amount of Rs.————— within 20 days of the receipt of this letter of 

acceptance valid up to 30 days from the date of expiry of Defects Liability Period i.e. 

up to ............ and sign the contract, failing which action as stated in Para 29.4 of ITT 

will be taken. 

 
    Yours faithfully, 

 
 

    Authorized Signature 
  
    Name and Title of Signatory 

 
    Name of Agency----------------- 
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Issue of Notice to proceed with the work 
 (Letterhead of the Employer) 
 ————— (date) 

To 
 
—————————————— (name and address of the Contractor) 

 
—————————————— 

 
—————————————— 
 

 
 Pursuant to your furnishing the requisite security deposit as stipulated in ITT 

Clause 29.1 and signing of the contract agreement for the construction of ——————  
2a Tender Price of Rs.——————, you are hereby instructed to proceed with the 
execution of the said works in accordance with the contract documents. 

 
 
   

  (Signature, name and title of signatory authorized to sign on behalf of 
Employer) 
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Agreement Form 
 

Agreement 
 

This agreement, made the ___________________day of ______________20_______, 

between____________________________________________________________________________
_______________________________________________[name and address of Employer] 

(hereinafter called ―the Employer‖) of the one part and ____________________________ 
____________________________________________________________________________________
____________________________________________________________[name and address of 

contractor] (hereinafter called ―the Contractor‖) of the other part. 
 
Whereas the Employer is desirous that the Contractor execute 

_________________________ 
____________________________________________________________________________________

___________________________________________________________________________________[  
name and identification number of Contract] (hereinafter called ―the Works‖) and the 
Employer has accepted the Tender by the Contractor for the execution and completion 

of such Works and the remedying of any defects therein  at a contract price of 
Rupees............................... 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this Agreement, words and expression shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to, 
and they shall be deemed to form and be read and construed as part of this 

Agreement. 
2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in 
all aspects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein the 

Contract Price or such other sum as may become payable under the provisions of 
the Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz: 
 i) Letter of Acceptance; 
 ii) Notice to proceed with the works; 

 iii) Contractor‘s Tender; 
 iv) Contract Data; 

 v) Conditions of contract (including Special Conditions of Contract); 
 vi) Specifications; 
 vii) Drawings; 

 viii) Bill of Quantities; and 
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 ix) Any other document listed in the Contract Data as forming part of the 
contract. 

 

In witness whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written. 
 

The Common Seal of  ____________________________________________________ 
was hereunto affixed in the presence of: Signed, Sealed and Delivered by the said 

________________________________________________________________________________ 
 

in the presence of: 
 

Binding Signature of Employer______________________________________________ 
Binding Signature of Contractor_____________________________________________ 
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Conditions of Contract 
 

A.  General 
 

1. Definitions 

1.1 Terms which are defined in the Contract Data are not also defined in the 
Conditions of Contract but keep their defined meanings. Bold letters are used to 

identify defined terms. 
 

  Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Tender. 

 Compensation events are those defined in Clause 38 hereunder. 
 The Completion Date is the date of completion of the Works as certified by the 

Employer in accordance with Sub Clause 46.1. 

 The Contract is the contract between the Employer and the Contractor to 
execute, complete and maintain the Works. It consists of the documents listed 

in Clause 2.2 below. 
 The Contract Data defines the documents and other information which 

comprise the Contract. 

 The Contractor is a person or corporate body who‘s Tender to carry out the 
Works has been accepted by the Employer. 

 The Contractor's Tender is the completed Tender document submitted by the 

Contractor to the Employer. 
 The Contract price is the price stated in the Letter of Acceptance and thereafter 

as adjusted in accordance with the provisions of the Contract. 
 Days are calendar days; months are calendar months. 
 A Defect is any part of the Works not completed in accordance with the 

Contract. 
 The Defects liability period is the period named in the Contract Data and 

calculated from the Completion Date. 
 The Employer is the party who will employ the Contractor to carry out the 

Works. 

 Equipment is the Contractor's machinery and vehicles brought temporarily to 
the Site to construct the Works. 

 The Initial Contract price is the Contract Price listed in the Employer's Letter 

of Acceptance. 
 The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Completion Date is specified 
in the Contract Data. The Intended Completion Date may be revised only by the 
Employer by issuing an extension of time. 

 Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 

 Plant is any integral part of the Works which is to have a mechanical, electrical, 

electronic or chemical or biological function. 
 The Site is the area defined as such in the Contract Data. 

 Specification means the Specification of the Works included in the Contract 
and any modification or addition made or approved by the Employer. 

 The Start Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with 
any of the Site Possession Dates. 
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 A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work 

on the Site. 
 A Variation is an instruction given by the Employer which varies the Works. 

 The Works are what the Contract requires the Contractor to construct, install, 
and turn over to the Employer, as defined in the Contract Data. 

 

2. Interpretation 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Employer will provide instructions 

clarifying queries about the Conditions of Contract. 
2.2  The documents forming the Contract shall be interpreted in the following order 

of priority: 

  (1) Agreement 
  (2) Letter of Acceptance, notice to proceed with the works 

  (3) Contractor‘s Tender 
  (4) Contract Data 
  (5) Conditions of Contract 

  (6) Specifications 
  (7) Drawings 
  (8) Bill of quantities and 

  (9) any other document listed in the Contract Data as forming part of the  
Contract. 

 
 3.  Law governing contract 
 

3.1 The law governing the Contract is the Laws of India supplanted by the 
Karnataka Local Acts. 

 

4. Employer's decisions 
4.1 Except where otherwise specifically stated, the Employer will decide contractual 

matters between the Employer and the Contractor. 
 
5. Delegation 

5.1  The Employer may delegate any of his duties and responsibilities to other 
people after notifying the Contractor and may cancel any delegation after 

notifying the Contractor. 
 
6.  Communications 

6.1  Communications between parties which are referred to in the conditions are 
effective only when in writing. A notice shall be effective only when it is delivered 
(in terms of Indian Contract Act). 

 
7.  Subcontracting 

7.1  Deleted. 
 
8. Other Contractors 
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8.1 The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and the Employer. 

 
9. Personnel 

9.1 The Contractor shall employ the technical personnel (of number and 
qualifications) as may be stipulated by GOK from time to time during the 
execution of the work. The technical staff so employed shall be available at site 

as may be stipulated by the Employer.  
9.2 If the Employer asks the Contractor to remove a person who is a member of the 

Contractor‘s staff or his work force stating the reasons, the Contractor shall 

ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

 
10.   Employer’s and Contractor's risks 
10.1 The Employer carries the risks which this Contract states are Employer‘s risks, 

and the Contractor carries the risks which this Contract states are Contractor‘s 
risks. 

 
 
11.   Employer's risks 

11.1.1 The Employer is responsible for the excepted risks which are: 
(a)   rebellion,  riot commotion or disorder unless solely restricted to employees of 

the Contractor or his Sub-Contractors arising from the conduct of the Works;  

or  
(b)  a cause due solely to the design of the Works, other than the Contractor‘s 

design; or 
(c) any operation of the forces of nature (in so far as it occurs on the Site) which 

an experienced  contractor: 
 

(i) could not have reasonably foreseen; or 

(ii) could reasonably have foreseen, but against which he could not 
reasonably have taken at WEST Zone Zone one of the following 
measures; 

(A)  prevent loss or damage to physical property from occurring by 
taking appropriate measures or 

(B)  insure against such loss or damage 

 
12.  Contractor’s risks 

 
12.1  All risks of loss of or damage to physical property and of personal injury 

and death which arise during and in consequence of the performance of the 

Contract other than the excepted risks are the responsibility of the Contractor. 
 

13. Insurance: 
13.1  The Contractor shall prior to commencing the works, effect and 

thereafter maintain insurances , in the joint names of the Employer and the 

Contractor, (cover from the first working day after the Start Date to the end of 
Defects  Liability Period), in the amounts stated in the Contract Data : 
(a) for loss of or damage to the Works, Plants and Materials and the Contractor‘s 

equipment; 
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(b) for liability of both Parties for loss, damage, death and injury to third parties 
or their property arising out of the Contractor‘s performance of the  Contract 

including the Contractor‘s liability for damage to the Employer‘s property 
other than the Works and 

(c) for liability of both Parties and of any Employer‘s representative for death 
and injury to the Contractor‘s personnel except to the extent that liability 
arises from the negligence of the Employer, any Employer‘s representative or 

their Employees. 
13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Employer for his approval before the Start Date. All such insurance shall 

provide for compensation to be payable to rectify the loss or damage incurred. 
All payments received from insurers relating to loss or damage shall be held 

jointly by the Parties and used for the repair of the loss or damage or as 
compensation for loss or damage that is not to be repaired. 

13.3 If the Contractor fails to effect or keep in force any of the insurances referred to 

in the previous sub-clauses or fails to provide satisfactory evidence, policies or 
receipts, the Employer may without prejudice to any other right or remedy, 

effect insurance for the cover relevant to such default and pay the premiums 
due and recover the same as a deduction from any other monies due to the 
Contractor. If no payments are due, the payment of the premiums shall be a 

debt due. 
13.4 Alterations to the terms of insurance shall not be made without the approval of     
         the Employer. 

13.5 Both Parties shall comply with any conditions of the insurance policies. 
 

14.  Site Investigation Reports: 
14.1 The Contractor, in preparing the tender, shall rely on any site investigation 

reports referred to in the Contract data, supplemented by any information 

available to the Tenderer. 
 
15.  Queries about the Contract Data 

15.1 The Employer will clarify queries on the Contract Data. 
 

16.  Contractor to construct the Works 
16.1 The Contractor shall construct the Works in accordance with the Specification 

and Drawings. 

 
17.  The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the program submitted by the 
Contractor, as updated with the approval of the Employer, and complete them 

by the Intended Completion Date. 
 
18.  Approval by the Employer: 

18.1 The Contractor shall submit Specification and drawings showing the proposed 
Temporary Works to the Employer, who is to approve them if they comply with 

the Specifications and Drawings. 
18.2 The Contractor shall be responsible for the design of Temporary Works 
18.3 The Employer‘s approval shall not alter the Contractor‘s responsibility for 

design of the Temporary Works. 
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18.4 The Contractor shall obtain approval of third parties to the design of third 
parties to the design of the temporary Works where required. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Employer before their 

use. 
 
19.  Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
19.2 Contractor should provide safety equipment to all working labours.    
         shoes,hand glows, helmets, etc… Should provide Signage, Caution Boards,  

         Barricade, Caution Taps..Etc..as per site condition. 
 

 
 
20.  Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The Contractor is to 

notify the Employer of such discoveries and carry out the Employer's 
instructions for dealing with them. 

 

21.  Possession of the Site 
21.1  The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the Contract Data the 

Employer is deemed to have delayed the start of the relevant activities and this 
will be Compensation Event. 

 
22.  Access to the Site 
22.1  The Contractor shall allow the Employer and any person authorized by the 

Employer access to the Site, to any place where work in connection with the 
Contract is being carried out or is intended to be carried out and to any place 
where materials or plant are being manufactured / fabricated / assembled for 

the works. 
 

23.  Instructions 
23.1 The Contractor shall carry out all instructions of the Employer which comply 

with the applicable laws where the Site is located. 

 
24. Procedure for resolution of Disputes:  

24.1 If the Contractor is not satisfied with the decision taken by the Employer, the 
dispute shall be referred by either party to Arbitration within 30 days of the 
notification of the Employer‘s decision. 

24.2 If neither party refers the dispute to Arbitration within the above 30 days, the 
Employer‘s decision will be final and binding. 

24.3 The Arbitration shall be conducted in accordance with the arbitration procedure 

stated in the Special Conditions of Contract. 
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B.  Time Control 
 
25.  Program 

25.1 Within the time stated in the Contract Data the Contractor shall submit to the 
Employer for approval a Program showing the general methods, arrangements, 
order, and timing for all the activities in the Works. 

25.2 The Employer's approval of the Program shall not alter the Contractor's 
obligations. The Contractor may revise the Program and submit it to the 

Employer again at any time. A revised Program is to show the effect of 
Variations and Compensation Events. 

 

26.  Extension of the Intended Completion Date 
26.1 The Employer shall extend the Intended Completion Date if a Compensation 

Event occurs or a Variation is issued which makes it impossible for Completion 
to be achieved by the Intended Completion Date. 

26.2 The Employer shall decide whether and by how much to extend the Intended 

Completion Date within 21 days of the Contractor asking the Employer for a 
decision upon the effect of a Compensation Event or Variation and submitting 
full supporting information. 

 
27.  Delays ordered by the Employer 

27.1 The Employer may instruct the Contractor to delay the start or progress of any 
activity within the Works. 

 

28.  Management meetings 
28.1 The Employer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the progress achieved and 
the plans for remaining work. 

28.2 The responsibility of the parties for actions to be taken is to be decided by the 

Employer either at the management meeting or after the management meeting 
and stated in writing to be distributed to all who attended the meeting. 

 

 C.  Quality Control 
29.  Identifying defects 
29.1 The Employer shall check the Contractor's work and notify the Contractor of 

any Defects that are found. Such checking shall not affect the Contractor's 
responsibilities. The Employer may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Employer considers may have 

a Defect. 
29.2 The Employer may appoint, mandate, outsource quality control to an 

independent agency or constitute a Committee of __ members on Quality 

Control (CQC). The CQC shall perform its duties as stated by the Employer at 
the time of appointment / formation. 
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30.  Tests 
30.1 If the Employer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it 
does, the Contractor shall pay for the test and any samples. If there is no Defect 

the test shall be a Compensation Event. 
 
31.  Correction of defects 

31.1 The Employer shall give notice to the Contractor of any Defects before the end of 
the Defects Liability Period, which begins at Completion and is defined in the 
Contract Data. The Defects Liability Period shall be extended for as long as 

Defects remain to be corrected. 
31.2 Every time notice of a Defect is given, the Contractor shall correct the notified 

Defect within the length of time specified by the Employer‘s notice. 
 
32.  Uncorrected defects 

32.1.1 If the Contractor has not corrected a Defect within the time specified in the 
Employer‘s notice, the Employer will assess the cost of having the Defect 

corrected, and the Contractor will pay this amount. 
 

D. Cost Control 
 

33.  Bill of Quantities (BOQ) 
33.1 The BOQ shall contain items for the construction, installation, testing, and 

commissioning work to be done by the Contractor. 

33.2 The BOQ is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work done at the rate in the BOQ for each item. 

 
34.  Variations 
34.1 The Employer shall have power to order the Contractor to do any or all of the 

following as considered necessary or advisable  during the progress of the work 
by him 
(a) Increase or decrease of any item of work included in the Bill of Quantities 

(BOQ); 
(b) Omit any item of work; 

(c) Change the character or quality or kind of any item of work; 
(d) Change the levels, lines, positions and dimensions of any part of the work; 
(e) Execute additional items of work of any kind necessary for the completion of 

the works; and 
(f) Change in any specified sequence, methods or timing of construction of any 

part of the work. 

34.2 The Contractor shall be bound to carry out the work in accordance with any 
instructions in this connection, which may be given to him in writing by the 

Employer and such alteration shall not vitiate or invalidate the contract. 
34.3 Variations shall not be made by the Contractor without an order in writing by 

the Employer, provided that no order in writing shall be required for increase or 

decrease in the quantity of an item appearing in the BOQ so long as the work 
executed conforms to the approved drawings. 

34.4 The Contractor shall promptly request in writing to the Employer to confirm 
verbal orders and the officer issuing oral instructions shall confirm it in writing 
within 30 days, failing which the works shall be carried out as though there is 
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no variation. In case variation is approved it shall be accompanied by BOQ, 
failing which the contractor shall be responsible for deviation if any. Further, 

approval of Govt. has to be obtained for the variation exceeding 5%. 
 

35.  Payments for Variations 
35.1 Payment for increase in the quantities of an item in the BOQ up to 25% of that 

provided in the Bill of Quantities shall be made at the rates quoted by the 

Contractor.  
35.2 For quantities in excess of 125% of the tendered quantity of an item as given in 

the BOQ, the Contractor shall be paid at the rate entered in or derived from in 

the Schedule of Rates (applicable for the area of the work and current at the 
time of award of contract) plus or minus the overall percentage of the original 

tendered rates over the current Schedule of Rates prevalent at the time of award 
of contract. 

35.3 If there is no rate for the additional, substituted or altered item of the work in 

the BOQ, efforts would be made to derive the rates from those given in the BOQ 
or the Schedule of Rates (applicable for the area of the work and current at the 

time of award of contract) and if found feasible the payment would be made at 
the derived rate for the item plus or minus the overall percentage of the original 
tendered rates over the current Schedule of Rates prevalent at the time of award 

of contract 
35.4 If the rates for additional, substituted or altered item of work cannot be 

determined either as at 35.1 or 35.2 or 35.3 above, the Contractor shall be 

requested to submit his quotation for the items supported by analysis of the 
rate or rates claimed, within 7 days. 

35.5 If the Contractor's quotation is determined unreasonable, the Employer may 
order the Variation and make a change to the Contract Price which shall be 
based on Employer‘s own forecast of the effects of the Variation on the 

Contractor's costs.  
35.6 If the Employer decides that the urgency of varying the work would prevent a 

quotation being given and considered without delaying the work, no quotation 

shall be given and the Variation shall be treated as a Compensation Event. 
35.7 Under no circumstances the Contractor shall suspend the work on the plea of 

non-settlement of rates for items falling under this Clause. 
 
36.  Submission of bills for payment 

36.1 The Contractor shall submit to the Employer monthly bills of the value of the 
work completed less the cumulative amount paid previously. 

36.2 The Employer shall check the Contractor's bill and determine the value of the 
work executed which shall comprise of (i) value of the quantities of the items in 
the BOQ completed and (ii) valuation of Variations and Compensation Events.  

36.3 The Employer may exclude any item paid in a previous bill or reduce the 
proportion of any item previously paid in the light of later information. 

 

37.  Payments 
37.1 Payments shall be adjusted for deductions for advance payments, other 

recoveries in terms of the contract and taxes, at source, as applicable under the 
law.  The Employer shall pay the Contractor the within 90 days of submission of 
bill (subject to availability of grant at accounts section and decision of Chief 
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Commissioner). The contractor shall be liable to pay liquidated damages for 
short fall in progress.  

          For progress beyond the agreed program payment is subject to availability of 
grants. 

37.2 Items of the Works for which no rate or price has been entered in will not be 
paid for by the Employer and shall be deemed covered by other rates and prices 
in the Contract. 

 
38.  Compensation events 
38.1  The following are Compensation events unless they are caused by the 

Contractor: 
  (a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data. 
  (b) The Employer orders a delay or does not issue drawings, specifications 

or instructions required for execution of works on time. 

  (c) The Employer instructs the Contractor to uncover or to carry out 
additional tests upon work which is then found to have no Defects. 

  (d) The Employer gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for 
safety or other reasons. 

  (e) The effect on the Contractor of any of the Employer‘s Risks. 
  (f) The Employer unreasonably delays issuing a Certificate of Completion. 
  (g) Other Compensation Events listed in the Contract Data or mentioned in 

the Contract. 
 

38.2 If a Compensation Event would cause additional cost or would prevent the work 
being completed before the Intended Completion Date, the Contract Price shall 
be increased and/or the Intended Completion Date is extended. The Employer 

shall decide whether and by how much the Contract Price shall be increased 
and whether and by how much the Intended Completion Date shall be 
extended. 

38.3 As soon as information demonstrating the effect of each Compensation event 
upon the Contractor's forecast cost has been provided by the Contractor, it is to 

be assessed by the Employer and the Contract Price shall be adjusted 
accordingly. If the Contractor's forecast is deemed unreasonable, the Employer 
shall adjust the Contract Price based on Employer‘s own forecast. The Employer 

will assume that the Contractor will react competently and promptly to the 
event. 

38.4 The Contractor shall not be entitled to compensation to the extent that the 
Employer's interests are adversely affected by the Contractor not having given 
early warning or not having cooperated with the Employer. 

 
39.  Tax 
39.1  The rates quoted by the Contractor shall be deemed to be inclusive of sale 

and other taxes that the contractor will have to pay for the performance of 
this contract. Excluding GST (GST.Will be paid by the employer to 

contractor.as mentioned in Note of Section-9 of BOQ.) 
 
40. Price Adjustment: Deleted 
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41.   Liquidated damages 
 

41.1  The Contractor shall pay liquidated damages to the Employer at the rate per day 
stated in the Contract Data for each day that the Completion Date is later than the 
Intended Completion Date (for the whole of the works or the milestone as stated in 

the Contract Data).  The total amount of liquidated damages shall not exceed the 
amount defined in the Contract Data. The Employer may deduct liquidated 

damages from payments due to the Contractor. Payment of liquidated damages 
does not affect the Contractor's liabilities. 

 

41.2  If the Intended Completion Date is extended after liquidated damages have been 
paid, the Employer shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment of bill.  

 
42.   Advance Payments: Deleted 

 
43.  Securities: 

The Security deposit (including additional security for unbalanced tenders) shall 

be provided to the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in an amount and form and type of instrument 

acceptable to the Employer. The Security deposit shall be valid until a date 30 
days from the date of expiry of Defects Liability Period and the additional security 
for unbalanced tenders shall be valid until a date 30 days from the date of issue of 

the certificate of completion. 
 

44. Cost of Repairs: 

44.1 Loss or damage to the Works or Materials to be incorporated in the Works between 
the Start Date and the end of the Defects Correction periods shall be remedied by 

the Contractor at the Contractor's cost if the loss or damage arises from the 
Contractor's acts or omissions. 

 

 E.  Finishing the Contract 
 
45.  Completion 
45.1  The Contractor shall request the Employer to issue a Certificate of Completion of 

the Works and the Employer will do so upon deciding that the Work is completed. 
 

 
46.  Taking over 
46.1  The Employer shall take over the Site and the Works within seven days of issuing a 

certificate of Completion. 
 
47.   Final account 

47.1  The Contractor shall supply to the Employer a detailed account of the total 
amount that the Contractor considers payable under the Contract before the end 

of the Defects Liability Period. The Employer shall issue a Defect Liability 
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Certificate and certify any final payment that is due to the Contractor within 90 
days of receiving the Contractor's account if it is correct and complete. If it is not, 

the Employer shall issue within 90 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Final Account is still 

unsatisfactory after it has been resubmitted, the Employer shall decide on the 
amount payable to the Contractor and make payment within 60 days of receiving 
the Contractor‘s revised account. 

 
48.  As built drawings and /or Operating and Maintenance Manuals 
 

48.1  If ―as built‖ Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the Contract Data. 

 
48.2  If the Contractor does not supply the Drawings by the dates stated in the Contract 

Data, or they do not receive the Employer‘s approval, the Employer shall withhold 

the amount stated in the Contract Data from payments due to the Contractor. 
 

49.   Termination 
49.1  The Employer may terminate the Contract if the other party causes a fundamental 

breach of the Contract. 

 
49.2  Fundamental breaches of Contract include, but shall not be limited to the 

following: 

  (a) the Contractor stops work for 45 days when no stoppage of work is shown 
on the current Program and the stoppage has not been authorized by the 

Employer; 
  (b) Deleted. 
  (c) The Contractor becomes bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 
  (d) Deleted. 
  (e) the Employer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Employer; 

  (f) the Contractor does not maintain a security which is required; 
  (g) the Contractor has delayed the completion of works by the number of days 

for which the maximum amount of liquidated damages can be paid as 

defined in the Contract data; and 
  (h) if the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in the executing the Contract. 
   For the purpose of this paragraph : ―corrupt practice‖ means the offering, 

giving, receiving or soliciting of anything of value to influence the action of 

a public official in the procurement process or in contract execution.  
―Fraudulent practice‖ means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 

detriment of the Borrower, and includes collusive practice among 
Tenderers (prior to or after Tender submission) designed to establish 
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Tender prices at artificial non-competitive levels and to deprive the 
Borrower of the benefits of free and open competition.‖ 

49.3  When either party to the Contract gives notice of a breach of contract to the 
Employer for a cause other than those listed under Sub Clause 49.2 above, the 

Employer shall decide whether the breach is fundamental or not. 
49.4  Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

49.5  If the Contract is terminated the Contractor shall stop work immediately, make the 
Site safe and secure and leave the Site as soon as reasonably possible. 

 

50.   Payment upon Termination 
50.1  If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Employer shall prepare bill for the value of the work done less 
advance payments received up to the date of the bill, less other recoveries due in 
terms of the contract, less taxes due to be deducted at source as per applicable law 

and less the percentage to apply to the work not completed as indicated in the 
Contract Data. Additional Liquidated Damages shall not apply.  If the total amount 

due to the Employer exceeds any payment due to the Contractor the difference 
shall be a debt payable to the Employer. 

50.2  If the Contract is terminated at the Employer's convenience or because of a 

fundamental breach of Contract by the Employer, the Employer shall prepare bill 
for the value of the work done, the reasonable cost of removal of Equipment, 
repatriation of the Contractor's personnel employed solely on the Works, and the 

Contractor's costs of protecting and securing the Works and less advance 
payments received up to the date of the certificate, less other recoveries due in 

terms of the contract, and less taxes due to be deducted at source as per 
applicable law and make payment accordingly. 

 

51.   Property 
51.1  All materials on the Site, Plant, Equipment, Temporary Works and Works are 

deemed to be the property of the Employer, if the Contract is terminated because 

of a Contractor‘s default. 
 

52.   Release from performance 
52.1  If the Contract is frustrated by any event entirely outside the control of either the 

Employer or the Contractor the Employer shall certify that the Contract has been 

frustrated. The Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out 

before receiving it and for any work carried out afterwards to which commitment 
was made  
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F.   Special Conditions of Contract 
 

53 Penalty for Delay: 

 
a. After acceptance of the tender, the Employer / Authorized 

representative shall issue a written order to the successful Tenderer to 

commence the work. The Contractor shall enter upon or commence 

any portion of work only with the written authority and instructions of 

the Employer / Authorized representative. Without such instructions 

the Contractor shall have no claim to demand for measurements of or 

payment for, work done by him. 

b. The time allowed for carrying out the work as entered in the tender 

shall be strictly observed by the Contractor. It shall be reckoned from 
the date of issue of work order to the Contractor. The work shall 
throughout the stipulated period of the Contract be proceeded with, 

with all due diligence (time being deemed to be the essence of the 
Contract on the part of the Contractor). To ensure good progress 
during the execution of the work, the Contractor shall be bound (in all 

cases in which the time allowed for any work exceeds one month) to 
comply with the time schedule according to the programme of 

execution of the work as agreed upon and enclosed to the Contract. 
 

The Contractor shall make Work Scheduling in MS project and 

furnish planned monthly stipulated financial and physical progress 
for assessment of shortfall in the form of cash flow statements, PERT 

&CPM Charts. 
c. The progress of works shall be reviewed by the Authorized 

representative / Engineer- in-charge and the PMC Consultants on 

regular basis with the Contractor based on the above programme 

furnished by the contractor. 

d. To the extent the shortfall is assessed, as due to the delay on the part 

of the Contractor a notice shall be issued to him by the Authorized 

representative / Engineer-in-charge to make up the shortfall in the 

succeeding month. If the shortfall is not made up before the next 

review of progress of work, the Contractor shall be liable to pay 

penalty as indicated below. 

e. In respect of the shortfall in progress, assessed as due to the delay on 

the part of Contractor the Contractor shall be liable to pay as penalty 

an amount as specified in the contract data. 

f.  In the event of any of the above courses being adopted by the 

Authorized representative / Engineer-in-charge, the Contractor shall 

have no claim to compensation for any loss sustained by him by 
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reason of his having purchased, or procured any materials, or entered 

into any engagements, or made any advances on account of, or with a 

view to the execution of the work and the performance of the 

Contract. And in case the Contract shall be rescinded under the 

provision aforesaid, the Contractor shall be entitled to recover or be 

paid any sum for any work therefore actually performed by him under 

this Contract, unless and until the Authorized representative / 

Engineer-in-charge shall have certified in writing the performance of 

such work and the amount payable in respect thereof, and he shall 

only be entitled to be paid the amount so certified. 

1. Labor: 
 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. The Contractor shall, if required by 
the Employer, deliver to the Employer a return in detail, in such form and at such 

intervals as the Employer may prescribe, showing the staff and the numbers of the 
several classes of labour from time to time employed by the Contractor on the Site 
and such other information as the Employer may require. 

 
2. Compliance with labor regulations: 

 During continuance of the contract, the Contractor and his sub contractors shall 
abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that 
may be passed or notification that may be issued under any labour law in future 
either by the State or the Central Government or the local authority. The 

Contractor shall keep the Employer indemnified in case any action is taken against 
the Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made there under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for non-observance of the 

provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 
including amendments, if any, on the part of the Contractor, Employer shall have 
the right to deduct any money due to the Contractor including his amount of 

security deposit.  The Employer shall also have right to recover from the 
Contractor any sum required or estimated to be required for making good the loss 

or damage suffered by the Employer. 
 

The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time. 
 

3.   Protection of Environment: 
  The contractor shall take all reasonable steps to protect the environment on and 

off the Site and to avoid damage or nuisance to persons or to property of the public 

or others resulting from pollution, noise or other causes arising as a consequence 
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of his methods of operation. During continuance of the contract, the contractor 
and his sub-contractors shall abide at all times by all existing enactments on 

environmental protection and rules made there under, regulations, notifications 
and bye-laws of the State or Central Government, or local authorities and any 

other law, bye-law, regulations that may be passed or notification that may be 
issued in this respect in future by the State or Central Government or the local 
authority. 

 

G. Additional Clause : 
 
 In the case of the death of a contractor after executing the agreement/ 

commencement of the work, his legal heir, if an eligible registered contractor and willing, 
can execute and complete the work at the accepted tender rates irrespective of the cost of 

the work. 
 

[Add other Clauses specific to the work for which tenders are invited.]  
 
 
54. Arbitration (Clause 24)  
             Deleted 

 
 

Annexure: 
 

LIST OF ORGANIZATIONS WHO ARE CONSIDERED AS APPOINTING AUTHORITY 
FOR APPOINTMENT OF ARBITRATORS3 

 
 

1. Indian Council of Arbitration, New Delhi; 

2. International Centre for Alternative Disputes Resolution  (India); 

3. Indian Roads Congress; 

4. Indian Building Congress; 

5. Indian Institute of Bridge Engineers; 

6. Indian Institute of Public Health Engineers; 

7. Institute of Water Works 
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SECTION 6: CONTRACT DATA 
 

Items marked "N/A" do not apply in this Contract. 
The following documents are also part of the Contract:  Clause 

Reference 
 

 The Schedule of Operating and Maintenance Manuals  [48] 

 The Methodology and Program of Construction  

 [25] 

 Site Investigation Reports   [14] 

 The Schedule of Key and Critical Equipment to be deployed 
  on the work as per agreed program of construction.  [25] 

 
The Employer is : 
 Name: The Executive Engineer             [1.1] 

 Address: EE-6, PIU, 9th Floor, 4th Block, 

Jayanagara, Bangalore-560011 

Name of authorized Representative: Executive Engineer 
 

The name and identification number of the Contract is “Development of Hebbal Lake, 

Phase 2 

- Tender Reference No: EE-6/PIU/GBA/TEND/02/2026-27 Dated:15/07/2026 

-DO NOT OPEN BEFORE the date mentioned in e-portal                           [1.1] 
The Works consists of Development of lake 

[Brief summary, including relationship to other contracts under the Project]. 
The start date shall be the date of issue of notice to proceed with the work.[1.1] 

 
The Intended Completion Date for the whole of the Works is 9 Months with the 
following milestones-[17, 26] 
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(The location of works shall be from the list of works, prioritized/identified by the 
Engineer In Charge. Accordingly the work programme shall be prepared and got 

approved from the Authorized representative). 
  
Mile Stones Physical Works to be 

completed 
Period from the date of issue 
of Notice to Proceed with 
the work(Months) 

Mile Stone -1 10 % of Contract Value 2 

Mile Stone – 2 30 % of Contract Value 2 

Mile Stone –3 30 % of Contract Value 2 

Mile Stone – 4 30 % of Contract Value 3 

 
The Site Possession Date is: Immediately after issuing Site Handover letter 

  [21] 
The Site is located at ―Development of Hebbal Lake, Phase 2” and is defined in drawing 
enclosed.     [1.1] 

 
The Defects Liability Period is 1 Year from date of completion as mentioned in 

Completion Certificate.   [31] 
 
  

 
SECTION 7: SPECIFICATIONS 

 
(Enclosed Separately) 

 

 

SECTION 8: DRAWINGS 
 

             (Enclosed Separately) 
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SECTION 9: BILL OF QUANTITIES 
Sl 
no. 

Description of item Unit Qnty 
Quoted Rate 

(in Rs.) 

1 

Dewatering by mechanical means including hire charges of 
machinery,fuel and crew charges etc., complete as per the direction of 
the Engineer- in charge (statement of hire charges of machinery for the 
year. with all lead and lift, loading and unloading as per the directions 
of engineer in charge of work. 20 HP Diesel pump 

Hr 
4050.0
0 

 

2 

De-silting of Feeder Channel/Canal in dry condition by excavating 
the deposited bed material and loading the same to transport vehicle ( 
excluding cost of transportation ) including cost of all machinery, 
labour & all necessary works as directed and complete as per 
specification. 

Cum 
326843
.85 

 

3 

Earth work in surface excavation by mechanical means for lowering & 
leveling the ground for all  works other than foundation in all kinds of 
soils & upto depth not exceeding 300mm as per drawing and technical  
specifications, including setting out,  shoring, strutting, barricading, 
caution lights, removal of stumps and other deleterious matter 
including dressing of excavated surfaces, disposing off or levelling the 
excavated earth or sorting &  stacking the selected  earth for reuse in a 
radius of  50 m and lift upto 1.5 m including cost of labour, tools, 
usage of machinery & other appurtenances required to complete the 
work 

Cum 
33375.
00 

 

4 Cost of Haulage Excluding Loading and Unloading . Case-1 : Surfaced 
Road. B. Taking output 18 tonne load and lead 

t.km 
610415
2.06 

 

5 

Earth work excavation by manual means for drains,canals, waste weir, 
draft, approach channels, key trenches, foundation of bridges and 
such simillar works in all kinds of soils , as per drawing and technical 
specifications, including setting out, shoring, strutting, barricading, 
caution lights, removal of stumps and other deleterious matter, 
excavated surface leveled and sides neatly dressed disposing off the 
excavated stuff or sorting & stacking the selected stuff for reuse in a 
radius of 50 m and lift upto 1.5 m including cost of labour, tools & 
other appurtenaces required to complete the work. In all kinds of soils 
Depth upto 1.5 m 

Cum 
6502.0
8 

 

6 

Providing and laying in position Cement Concrete for levelling course 
for all works in foundation. The granite/trap/basalt crushed graded 
coarse  aggregates and fine aggregates as per relevant IS Codes 
machine mixed, laid in layers not exceeding 150 mm thickness, well 
compacted using plate vibrators, including all lead & lifts, cost of all 
materials of quality, labour, Usage charges of machinery, curing, and 
all the other appurtenances required to complete the work as per 
technical specifications Mix 1:2:4 Using 20 mm nominal size graded 
crushed coarse aggregates (Add 5% for formwork) 

Cum 414.96 

 

7 

Providing and constructing dry rubble rock-toe using rubble and 
stone chips from approved source including cost of all materials, 
machinery, labour, hand packing rubble and  stone chips,  finishing 
top and  sides to required slopes as per approved drawings and all 
other ancillary operations complete. 

Cum 
4212.0
0 
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8 
Providing and laying Pitching on slopes laid over prepared filter 
media including boulder apron laid dry in front of toe of embankment 
complete as per drawing and Technical specifications 

Cum 
14040.
00 

 

9 

Providing and laying Hariyala or other approved quality turfing sods 
for the slopes of earthen embankments over 20 mm thick sand backing 
including cost of all materials, machinery,labour including preparing 
surface, spreading sand including tamping, watering for 15 days & all 
necessary works as directed and complete as per specification. 

Sqm 
19500.
00 

 

10 

Providing casing embankment using semi-pervious / pervious 
approved soil from borrow areas in layers of 250 to 300 mm ( before 
compaction ) including cost of all materials, machinery, labour, all 
other operationssuch as collection of soil, spreading soil in layer of 
specified thickness, sorting out, breaking clods, levelling, sectioning 
edges / sides, watering, compacting each layer to density control of 
not less than 95 percent or as stipulated using power roller and all 
other ancillary operations complete 

Cum 
8602.5
0 

 

11 

Earth work excavation for Foundation by mechanical means for all 
works & depth upto 3 m, as per drawing and technical specifications, 
including setting out, shoring, strutting, barricading, caution lights, 
including dressing of excavated surfaces, disposing off or levelling the 
excavated earth or sorting & stacking the selected earth for reuse in a 
radius of 50 m and lift upto 1.5 m including cost of labour, tools, usage 
of machinery & other appurtenaces required to complete the work. In 
all kinds of soils Depth upto 3 m 

Cum 
1020.0
0 

 

12 

Providing and laying in position Cement Concrete for levelling course 
for all works in foundation. The granite/trap/basalt crushed graded 
coarse  aggregates and fine aggregates as per relevant IS Codes 
machine mixed, laid in layers not exceeding 150 mm thickness, well 
compacted using plate vibrators, including all lead & lifts, cost of all 
materials of quality, labour, Usage charges of machinery, curing, and 
all the other appurtenances required to complete the work as per 
technical specifications Mix 1:2:4 Using 40 mm nominal size graded 
crushed coarse aggregates  

Cum 73.86 

 

13 

Providing and laying in position Cement Concrete for all Sub 
structures of building, Irrigation works, Sub structure works of 
bridges, Drain works & other parallel works from 0.50m to 3.50 m 
height. The granite/trap/basalt crushed graded coarse aggregates and 
fine aggregates as per relevant IS Codes machine mixed with super 
plasticisers, laid in layers, well compacted using needle vibrators, 
providing weep holes wherever necessary, including all lead & lifts, 
cost of all materials of quality, confirming to the requirements of 
relevant IS codes, labour, Usage charges of machinery, curing and all 
other appurtenances required to complete the work as per technical 
specifications. (20% Added on finished rate of concrete for formwork)  
M25   Design Mix Using 20 mm nominal size graded crushed coarse  
aggregates 

Cum 560.14 

 

14 

Supplying, fitting and placing TMT FE 550 / 550D Steel 
Reinforcement including cost of all materials, machinery, labour, 
cleaning, straightening, cutting, bending, hooking, laping/welding 
joints, tying with binding wire / soft annealed steel wire and other 
ancilary operations complete as per drawing and technical 
specification. e.Dam & Allied Works 

t 44.81 
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15 

Providing weep holes in Brick masonry/Plain/ Reinforced concrete 
abutment, wing wall/ return wall with PVC Pipe 110mm outer dia at 
2 kg per m2, extending through the full width of the structure with 
slope of 1V :20H towards drawing foce. Complete as per drawing and 
Technical Specifications 

M 11.25 

 

16 

Design, fabrication, supply, erection and commissioning of embedded 

parts consisting of sill beam, wheel tracks, seal seats, guide rails, gate 
groove liners with all accessories for pump house intake stoplog gate 
including cost of all materials, machinery, labour, cutting, aligning, 
anchoring, welding, finishing, cleaning, applying one coat zinc rich 
epoxy primer and four coats of cold applied coal tar epoxy paint and 
all other ancillary operations complete as per specifications and 
approved drawings. 

Tonne 0.40 

 

17 

Design, fabrication, supply, erection, testing and commissioning of 
sliding type stoplog gate consisting of skin plate, horizontal and 
vertical girders, lifting hooks, bronze padded slide blocks, stiffeners, 
guide shoes, rubber seals with all accessories for pump house intake 
vent including cost of all materials, machinery, labour, cutting, 
aligning, welding, finishing, cleaning, applying one coats of zinc rich 
epoxy primer and three coats of cold applied coal tar epoxy paint, seal 
fixing and all other ancillary operations complete as per specifications 
and approved drawings.  

Tonne 0.80 

 

18 

Painting with synthetic enamel paint of approved brand and 
manufacture of required colour to give an even shade :Two coats on 
new work over an under coat of suitable shade with ordinary paint of 
approved brand and manufacture after thoroughly brooming the 
surface to remove all dirt, dust, mortar drops and foreign matter 
including preparing the surface even and sand paper smooth, cost of 
materials, labour complete as per specifications and as per directions 
of Engineer-in-charge 

Sqm 460.00 

 

 
Note: 

(1) Item for which no rate or price has been entered in will not be paid for by the 
Employer when executed and shall be deemed covered by the other rates and prices 
in the Bill of Quantities (refer: ITB Clause 11.2 and CC Clause 37.2). 

(2) Unit rates and prices shall be quoted by the Tenderer in Indian Rupees. 
(3) Where there is a discrepancy between the rate in figures and words, the lower  
        of the two will govern.                                                                                

(4) Where there is a discrepancy between the unit rate and the line item total resulting 
from multiplying the unit rate by quantity, the unit rate quoted shall govern [ITT 

Clause 24.1 (b)] 
(5) The rates quoted are to be exclusive of GST. 
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SECTION 10: FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT 
To:  
             The Executive Engineer-6,                                     

      PIU, GBA  Bangalore. 
 

 WHEREAS _________________________ [name and address of Contractor] (hereinafter 
called "the Contractor") has undertaken, in pursuance of Contract No. _____ dated 

________________ to execute __________________________ [name of Contract and brief 
description of Works] (hereinafter called "the Contract"); 

 
 AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 

specified therein as security for compliance with his obligations in accordance with the 
Contract; 

 
 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you, on behalf of the Contractor, up to a total of Rs.____________________ [amount of 
guarantee] Rupees__________________________________________________[in words], and we 
undertake to pay you, upon your first written demand and without cavil or argument, 
any sum or sums within the limits of ____________________ [amount of guarantee] as 

aforesaid without your needing to prove or to show grounds or reasons for your demand 
for the sum specified therein. 

 
 We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand. 

 
 We further agree that no change or addition to or other modification of the terms of 

the Contract or of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way release 
us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 
 
 This guarantee shall be valid until 30 days from the date of expiry of the Defects 

Liability Period. 
 

 
 Signature and seal of the guarantor _____________________________ 
 Name of Bank ____________________________________________ 

 Address ____________________________________________ 
 Date ___________________________________________ 

 

 

 
 

 


