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Bruhat Bengaluru Mahanagara Palike 
 

   Office of the Executive Engineer, 

Road Infrastructure – White topping Division, 

Room No. 106, 1st Floor, Annexe Building – 3, N.R. Square, 

Bengaluru – 560002, Email: bbmpeeriwhitetopping@gmail.com. 
 

TENDER FOR THE WORK OF  
 

“Protection, Improvement of Rajakaluve / Buffer Zone including formation of service 

road from Inner Ring Road to Sarjapura Road – Package - 1’’. 

 

Amount Put to Tender: 2810.00 Lakhs (Excluding GST)  
                  

 Tender Notification 

(Through GOK, http://kppp.karnataka.gov.in only) 

 

TENDER REFERENCE No : 
EE/RI/W-topping/TEND/01/2024-25            

Dated: 13.08.2024 

TENDER DOCUMENT CAN BE 

DOWNLODED FROM KPPP 

PORTAL FROM 

: 14.08.2024 17.30 hours onwards 

PRE BID MEETING : 20.08.2024 16.00 hours 

LAST DATE AND TIME FOR 

RECEIPT OF TENDERS 
: 26.08.2024 16.00 hours 

TIME AND DATE OF OPENING OF 

TECHNICAL TENDERS 
: 27.08.2024 16.30 hours 

TIME AND DATE OF OPENING OF 

FINANCIAL TENDERS 
: 

Will be intimated after obtaining approval for 

Technical Evaluation 

ADDRESS FOR 

COMMUNICATION 
: 

Office of the Executive Engineer 

Road Infrastructure – White topping Division, 

Room No. 106, 1st Floor, Annexe Building – 3, 

N.R. Square, Bengaluru – 560002,  

Email: bbmpeeriwhitetopping@gmail.com. 
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BRUHAT BENGALURU MAHANAGARA PALIKE 
Office of the Executive Engineer, Road Infrastructure – White topping Division, Room No. 106,  

1st Floor, Annexe Building – 3, N.R. Square, Bengaluru – 560002,  

Email: bbmpeeriwhitetopping@gmail.com. 
 

No. EE/RI/W-topping /TEND/01/2024-25           Dated: 13.08.2024 

           

Tender Notification 

INVITATION FOR TENDER (IFT)  
 
 

 (Through GOK Kpp Portal only) 

(Two Cover System) 
 

1. The Executive Engineer, RI - Whitetopping Division, BBMP, Bengaluru invites tenders from 

eligible Contractors registered in Bruhat Bengaluru Mahanagara Palike or equivalent registration 

with CPWD / KPWD / Railways / MES / National Highway or any State Government 

Organizations for the construction of works detailed in the table below. The tenderers may 

submit tenders for works given in the table through kpp portal of the Government of Karnataka 

(https://eproc.karnataka.gov.in). The Tenderers are advised to note the minimum qualification 

criteria specified in Clause 3 of the Instructions to Tenderer's to qualify for award of the contract 

(Standard Tender Document – KW-4 and KTPP Act shall be followed). 
 

2. Tenders must be accompanied by Earnest Money Deposit (EMD) specified for the work in the 

table below. Earnest money deposit will have to be in any one of the forms as specified in the 

Tender document any errors in the EMD shall be liable for rejection and shall have to be valid for 

45 days beyond the validity of the tender. 
 

3. Tenders must be submitted online through kpp portal on or before 16.00 hours on  

26.08.2024 and the opening of tenders will be as per the kpp portal guidelines. 
 

4. Tender documents and other information can be downloaded in the kpp portal from 14.08.2024 

@ 17.30 hours onwards. 
 

5. Other details can be seen in the tender documents. 
 

Sl. 

No 
Name of the Work 

 Amount 

put to 

tender  

(in lakhs) 

EMD 

(in Rs.) 

Cost of 

Tender 

Document 

Period of 

Completion 

1. 

Protection, Improvement of 

Rajakaluve / Buffer Zone 

including formation of 

service road from Inner 

Ring Road to Sarjapura 

Road – Package - 1 

 

2810.00 

(Excluding 

GST) 

 

Rs. 28.10 Lakhs 

(Rupees 1.00 Lakh 

through kppp portal, 

balance Rs. 27.10 Lakhs  

in the form of Bank 

Guarantee / e- Bank 

Guarantee) 

As per 

kppp Portal 

11 Months 

(Including 

Monsoon) 
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Following shall be the calendar of events for Tendering: 
 

Availability of Tender documents  : 14.08.2024 17.30 hours onwards 

Pre bid meeting : 20.08.2024  16.00 hours 

Last Date & Time for receipt of tenders : 26.08.2024 16.00 hours 

Date & Time for Opening of Technical Bid : 27.08.2024  16.30 hours 

Date & Time for Opening of Financial Bid : 
Will be intimated after obtaining 

approval for Technical Evaluation 
    

 

Note: 
 

A. The bid must be submitted in the electronic tendering system only. The bid containing details of their 

capability to undertake the tender and scope of service to be carried out, this will be considered.  
 

 

B. Contractor can access tender documents on the website, fill them and submit the completed tender 

document into electronic tender on the website  after submitting the EMD and tender processing fee in the 

form of e-payment. EMD of the unsuccessful bidders will be refunded only after issuing LOA to the 

successful bidder. 
 

C. Bidder should attach all the scanned copies of certificates pertaining to their eligibility criteria, 

qualification information documents, failing which the bid will not be considered. No physical documents 

shall be considered. (Also all scanned copies should be visible and should have clarity). IT returns and its 

year wise abstract should be certified by Chartered Accountant. 
 

D. Any effort by the bidder to influence the client in the bid evaluation, bid comparison or contract award 

decision results in rejection of the consultants bid. 
 

E. The financial bid is to be read, for the purpose of pricing, in continuation with the instructions to 

tenderers, conditions of contract, scope of work, design criteria, specifications, drawings and all other 

components are parts of the tender document. 
 

F. A successful bidder will have to execute an agreement with Executive Engineer, RI – White topping 

Division, BBMP Bengaluru within 3 days upon receipt of intimation along with performance Security as 

per contract price in form of Bank Guarantee obtained from a Nationalized Bank / Scheduled Bank 

payable at Bengaluru. The work shall be commenced with all earnestness within seven days from the date 

of issue or work order, failing in such cases the performance security will forfeited which it would be 

presumed that he is not interested in the work and action will be taken to get the work executed through 

alternate agency. 
 

 

G. The Bruhat Bengaluru Mahanagara Palike, Bengaluru reserves the right to accept / reject any or all 

tenders without assigning any reasons. 
 

H. Corrigendum’s / modifications / corrections, if any, will be published in the kpp portal website only. 
 

I. Further details of the work of the tender can be obtained in the office of the Executive Engineer, Road 

Infrastructure-Whitetopping Division, Room No. 106, 1st Floor, Annexe Building – 3, N.R. Square, 

Bengaluru – 560002 on all working days. 
 

 

 

J. GOK kpp portal http:kppp.karnataka.gov.in for registration and e-payment details contact kpp portal 

Helpdesk at 080 – 46010000, 6894877. 
 

K. All drawings uploaded in the GOK kpp portal is tender purpose only mentioned elsewhere in the 

drawing/tender documents as final and approved must be considered as tender purpose only. 

 
 

                                                    Sd/- 

Executive Engineer 

RI – Whitetopping Division 

Bruhat Bangalore Mahanagara Palike 
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Copy Submitted for kind information to the: 
 

1. Personnel Secretary Hon’ble Administrator to bring into the notice of Hon’ble Administrator. 
 

2. Special Commissioner (Projects)/ Additional Commissioner (Projects), BBMP. 
 

3. Engineer – in Chief BBMP for kind information. 
 

4. Joint Commissioner East Zone for kind information. 
 

5. Chief Engineer RI for kind information. 
 

6.    Superintending Engineer, Road Infrastructure for kind information. 
 

 

7. The CAO / Chief Auditor for kind information. 
 

8. I.T. Advisor with a Request to publish the same in the BBMP Website. 
 

 

9. Public Relation Officer, BBMP to publish in two leading Newspapers in Kannada and English and also to publish 

the same at National Level. 
 

10. Notice board 
 

11. Office Copy.   

 

 

Sd/- 

Executive Engineer 

RI- Whitetopping Division 

Bruhat Bangalore Mahanagara Palike 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



6 
 

SECTION 2:  INSTRUCTIONS TO TENDERERS (ITT) 

 
Table of Clauses                   Page No. 

 

A. General                  

1. Scope of Tender           7    

2.  Eligible Tenderers          7 

3. Qualification of the Tenderer         7-9 

 4. One Tender per Tenderer         10 

5. Cost of Tendering          10 

6. Site Visit            10  

 

B. Tender Documents     

 7. Content of Tender Documents        10 

8. Clarification of Tender Document        10-11 

9. Amendment of Tender Documents        11 

       

C. Preparation of Tenders              

10. Documents Comprising the Tender        11 

11. Tender Prices           11-12 

12. Tender Validity          12 

13. Earnest Money Deposit         12-13 

14. Format and Signing of Tender        14 

  

D. Submission of Tenders  

15. Sealing and Marking of Tenders        14 

16. Deadline for Submission of Tenders       14-15 

17. Late Tenders           15 

18. Modification and Withdrawal of Tenders       15 

 

E. Tender Opening and Evaluation  

19. Opening of First Cover of All Tenders and Evaluation to Determine   

      Qualified Tenderers          15  

20. Opening of Second Cover Tenders of Qualified Tenders and Evaluation  15  

21. Process to be Confidential         15  

22. Clarification of Tenders         16  

23. Examination of Tenders and Determination of Responsiveness   16  

24. Correction of Errors          16  

25. Evaluation and Comparison of Tenders       16-17 

  

F. Award of Contract   

26. Award Criteria           17  

27. Employer’s Right to accept any Tender and to reject any or all   17  

28. Notification of Award and Signing of Agreement     17-18  

29. Performance Security          18 

30. Advance Payment          18 

31. Corrupt or Fraudulent Practices  18 
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A. General 
 

1. Scope of Tender  
 

The Executive Engineer, RI - White topping Division, on behalf of the Commissioner BBMP 

(Referred   to as Employer in these documents) invites tenders following Two Cover tender 

procedure, from eligible Tenderers, for the works of Road Infrastructure – White topping 

Division, Room No. 106, 1st Floor, Annexe Building – 3, N.R. Square, Bengaluru – 560002, 

The Tenderers may submit tenders for any or all of the works detailed in the table given in IFT. 

 
 

2. Eligible Tenderers 
  

2.1 Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent practices 

issued by the Government of Karnataka. 
  

2.2 Tenders from Joint ventures are not acceptable. 
 

2.3       Bidders of certain countries are restricted on Public Procurement and refer proceedings of the 

            Government of Karnataka order No FD 455 Exp - 12 2020 Bengaluru dated 1/4/2023 is 

annexed at last in the Tender document. 
 

3. Qualification of the Tenderer: 
  

3.1 All Tenderers shall provide the requested information accurately and sufficient details in 

Section 3: Qualification information. 
 

3.2 To qualify for award of this contract, each Tenderer in its name should have in the last five 

years (i.e. 2019-2020 to 2023-24). 
 

(a) Achieved a minimum financial turnover (in all classes of civil engineering construction 

works only) of Rs. 5620.00 Lakhs in at least two financial years. The tenderer should 

submit certificates to confirm the Annual turnover. The certificate should be duly 

certified by the Registered Chartered Accountant in the turnover certificate. The value of 

the Turnover shall be given a weightage as per standard practice per year to bring them 

to the price level of the FY in which the tenders are invited). Turnover certificate shall 

be same as shown in the audited Balance Sheet. 

 

(b) Satisfactorily completed at least 50% of the contract value as a prime contractor in 

similar nature of single work value not less than Rs. 1405.00 lakhs of the tender value. 

Similar nature of work means the contractor should have completed at least 90% of the 

contract value the work related to construction of Major Road works including 

construction of footpath, drain, RCC Compound Wall / RCC Retaining Wall at least for 

a length not less than 2.50 Km in any state of India in urban limit. The intending bidder 

should submit completion certificate / work done certificate along with the contract 

certificate copies related to the work certified by the Engineer not less than the rank of 

Executive Engineer. The value of the completed works shall be given a weightage of 

10% per year to bring them to the price level of the FY in which the tenders are invited. 
 

(c) The intending tenderer should submit work done certificate for the following nature of 

work executed in any one financial year in the last five years, the following minimum 

quantities of work: (usually 80% of the peak annual rate of construction). 
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Sl. 

No 
Description Unit Quantity 

1 Earth work Excavation Cum 85588 

2 Concrete of all grades excluding M-40 Cum 3773 

3 TMT Steel T 331 

4 Crushed Stone aggregate /GSB/WMM Cum 18735 

5 DBM/BC Cum 4772 

 

(d) The Tenderer or his identified sub-contractor should possess required valid electrical 

license for executing electrical works and should have executed similar electrical works 

not less than 50% of the electrical works in any one year from last 5 year i.e. 2019-20 to 

2023-24 - Deleted 

 

3.3    Each Tenderer should further demonstrate:  
 

(a) Availability by owning at least 50% of the required/specified key & critical equipment   

for this work & the remaining 50% can be deployed on lease/hire basis for all works 

provided, the relevant documents (commitment agreement etc.,) for availability for this 

work are furnished: 
 

Sl. 

No 
Machinery Owned Hired / leased 

Total 

Requirement 

1 JCB 1 1 2 

2 Tipper 2 2 4 

3 Hitachi 2 2 4 

4 Tractor - 2 2 

5 Water Tanker 2 2 4 

6 Transit Mixer 1 1 2 

7 Pin Vibrator 5 - 5 

8 Mechanical Paver 1 0 1 

9 Tandam Roller 1 1 2 

10 Pneumatic Roller 1 1 2 

11 Plate Compactor 1 1 2 

12 Centering Material 5000 sqm 5000 sqm 10000 Sqm 

13 Crane 10 Tonne Capacity - 2 2 

14 
Hot Mix Plant Within 40Km 

from the project site 
1 - 1 

 

Note: For hiring the bidders must produce Memorandum of Understanding (MOU)/ 

Agreement for hiring the Machineries with the Owner of equipment along with 

ownership and proof of document for own machineries shall be submitted. 
 

(b). Liquid assets and /or availability of credit facilities of no less than Rs. 10.00 Cr (Credit       

lines / letter of credit / certificates from banks for meeting the fund requirement etc. 

(usually the equivalent of the estimated cash flow for three months in the peak 

construction period). 

 

(c) In case of death of Contractor after executing the Agreement / Commencement of 

the Work, his Legal Heir, if an Eligible Registered Contractor and willing, can 

execute and complete the work at the accepted Tender Rates irrespective of the Cost 

of the Work. 
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3.3.1  Tenderer shall: 

a) Be registered with BBMP /BDA/ NHAI/ PWD/ CPWD or other Central / State agency, 

as required by law to perform his obligations under this contract; 
 

b) Conduct a reasonable background check of the personnel employed by the Tenderer to 

execute the Works; and 
 

c) Personnel employed by the Tenderer for the Works shall have requisite technical, 

financial or managerial qualifications along with necessary professional licenses.  
 

3.4 To qualify for a package of contracts made up of more than one item of the Works set out 

in the table in IFT, the Tenderer must also demonstrate having experience and resources 

to meet the aggregate of the qualifying criteria or have MOU with original Manufacturers 

having the requisite qualification for the individual contracts. 
 

3.5 Experience and resources of sub-contractors of Tenderer shall not be taken into account 

in determining the Tenderer’s compliance with the qualifying criteria except for other 

allied technical work such as electrical works and plumbing works. In such a case, sub-

contractors shall comply with Clause 3.2 (b) and Clause 3.3 of ITT.  
 

3.6 Tenderers who meet the above specified minimum qualifying criteria, will only be 

qualified, if the available tender capacity is more than the total tender value. The available 

tender capacity will be calculated as under: 
 

 Assessed available tender capacity = (A*N*1.5 – B) 

  Where, 
 

 A = Maximum value of works executed in any one year during the last five years taking 

into account the completed as well as works in progress (updated to FY 2022-2023 price 

level)  
 

 N = Number of years prescribed for completion of the works for which tenders are 

invited. 

 B = Value, at FY 2023-2024 price level, of existing commitments and on-going works to 

be completed during the next 12months (period of completion of the works for which 

tenders are invited – excluding monsoon period) 
 

 Note: - The statements showing the value of existing commitment and ongoing works as 

well as the stipulated period of completion remaining for each of the works listed should 

be countersigned by the respective employer in charge, not below the rank of an 

Executive Engineer or equivalent. 
 

3.7 Tenderers shall be immediately disqualified if they are found to have any or all of the 

below: 
 

• made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; 

• record of poor performance such as, but not limited to, abandoning the works, not 

properly completing the contract, inordinate delays in completion; 

• litigation history; 

• financial failures; 

• Participated in the previous Tender for the same work and had quoted unreasonably 

high tender prices and could not furnish rational justification. 
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4. One Tender per Tenderer 

4.1  deleted 

5. Cost of Tendering 

5.1  The Tenderer shall bear all costs associated with the preparation and submission of his 

tender, and the Employer will in no case be responsible and liable for those costs. 

6. Site visit 

6.1  The Tenderer or a representative of the Tenderer, at the expense, risk and responsibility of 

the Tenderer, must make a physical visit to and examine the Site of Works and its 

surroundings, and obtain all information that may be necessary for preparing the Tender 

and entering into a contract for construction of the Works.  

 

B. Tender documents 

7.       Content of Tender documents   

7.1  Tender documents shall have all the Sections given under ‘Contents of Tender Document’ 

in this document.   

8.         Clarification of Tender Documents 

8.1 A prospective Tenderer requiring any clarification with respect to the tender documents 

may notify the Employer in writing or by cable (hereinafter “Cable” includes telex and 

facsimile) at the Employer’s address indicated in the invitation to tender. The Employer 

will respond to any request for clarification that he receives 15 days prior to the deadline 

for submission of tenders. Copies of the Employer’s response will be forwarded to all 

purchasers of the tender documents, including a description of the enquiry but without 

identifying its source. Pre-tender meeting:  
 

8.2.1  The Tenderer or his authorized representative is invited to attend a pre-tender meeting 

that will take place at the office of Chief Engineer, Road Infrastructure / Engineer in 

Chief, No. 108, Annex - 2 Building, 1st Floor, N.R. Square, Bengaluru – 560002 on the 

date as mentioned in the tender document.  
 

8.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter 

that may be raised at that stage. 
 

8.2.3 The Tenderer is requested to submit any questions in writing or by written electronic 

communication to reach the Employer not later than one week before the meeting. 
 

8.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the 

source of enquiry) and the responses given will be transmitted without delay to all 

purchasers of the tender documents. Any modification of the tender documents listed in 

sub-clause 7.1 which may become necessary as a result of the pre-tender meeting shall be 

made by the Employer exclusively through the issue of an Addendum pursuant to Clause 

9 and not through the minutes of the pre-tender meeting. 
 

8.2.5 Non-attendance at the pre-tender meeting will not be a cause for disqualification of a 

Tenderer. 
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9.  Amendment of Tender documents  

9.1 Before the deadline for submission of tenders, the Employer may modify the tender 

documents by issuing addenda and notifying the same to all purchasers of the tender 

documents. 
 

9.2 Any addendum thus issued shall be part of the tender documents and shall be posted 

online in the kpp portal that Tenderers should download. 
 

4.3 To give prospective Tenderers reasonable time in which to take an addendum into 

account in preparing their tenders, the Employer shall extend as necessary the deadline 

for submission of tenders on-line through kpp portal, in accordance with sub-clause 

16.2 below. 

 

C. Preparation of Tenders 

10. Documents comprising the Tender 

10.1 The tender submitted by the Tenderer shall be in two covers/folders and shall contain the 

documents as follows: 
 

10.1.1 First Cover:/Folder (Only online)   

a) EMD; on-line payment through e-Procurement platform; 

b) Qualification Information as per formats given in Section 3; 

c) Tender transaction fee. Online payment through kpp portal platform; 

d) General eligibility criteria; 

e) Document / evidence required from the tenderer. 

 

 10.1.2 Second Cover: (Only online) 

a) The Tender (in the format indicated in Section 4(I)) 

b) Priced Bill of Quantities (as per formats given in Section 9); online through kpp 

portal; and 

c) Any other materials required to be submitted by Tenderers in accordance with these 

instructions. The documents listed under Sections 3, 4(I), 6 and 9 shall be filled in 

without exception.  

10.2 Tenderers submitting tenders together with other contracts stated in the IFT to form a 

package will so indicate in the tender together with any discounts offered for the award of 

more than one contract. 

11.        Tender prices 

11.1 The contract shall be for the whole Works as described in sub-clause 1.1, based on the 

priced Bill of Quantities submitted by the Tenderer. 
 

11.2 The Tenderer shall fill in rates and prices and line item total (both in figures and words) 

for all items of the Works described in the Bill of Quantities along with total tender price 

(both in figures and words).  Items for which no rate or price is entered by the Tenderer 

will not be paid for by the Employer when executed and shall be deemed covered by the 

other rates and prices in the Bill of Quantities. Corrections, if any, shall be made online 

only before the submission of the tender. 
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11.3 All duties, taxes, and other levies payable by the Contractor under the contract, or for any 

other cause, shall be included in the rates, prices and total Tender Price submitted by the 

Tenderer. 
 

11.4 The rates and prices quoted by the Tenderer shall be subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause40 of the 

Conditions of Contract. 

12.        Tender validity 

12.1 Tenders shall remain valid for 180 days after the deadline date for tender submission 

specified in Clause 16.  Any tender valid for a shorter period shall be treated by the 

Employer as non-responsive. 
 

12.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the Tenderers may extend the period of validity for a specified additional 

period.  The request and the Tenderer’s response shall be made in writing or by written 

electronic communication.  A Tenderer may refuse the request without forfeiting his 

EMD.  A Tenderer agreeing to the request will not be required or permitted to modify his 

tender, but will be required to extend the validity of his EMD for the period of the 

extension, and in compliance with Clause 13 in all respects.  
 

13.  Earnest Money Deposit 
  

13.1  The Tenderer shall furnish Earnest Money Deposit (EMD), as part of the tender and Earnest 

 Money Deposit (EMD) shall be paid in any of the format given below.  
 

• Credit Card / Debit Card. 

• National Electronic Fund Transfer through NEFT / RTGS. 

• Over the Counter (OTC). 

• Net Banking. 

 

NEFT Payment Procedure 

If a Tenderer chooses to make Payment of EMD / Tender Processing Fee using Reserve Bank 

of India’s (RBI) National Electronic Fund Transfer (NEFT) System, the Tenderer will need to 

log into e – Procurement System, access the Tender for which Bid is being created and then 

select the NEFT Option under the Payment Section and print the Challan shown in that 

Section. The Printed Challan will have the Unique Bid Reference Number, Account Details 

of Government of Karnataka and the Amount to be remitted. The Tenderer shall submit the 

Printed Challan to its Bank Branch (NEFT enabled) and request for an Account – to – 

Account Transfer, wherein the money will get transferred from the Tenderer’s Bank Account 

to GOK’s Bank Account. The Tenderer shall ensure that NEFT Transfer Instructions are 

executed and the Funds are wired to the Government of Karnataka’s Principal Account 

before the Last Date for Bid Submission and preferably 24 hours before the Last Date for Bid 

Submission. If the Tenderer’s Bank transfers / wires the money after the Last Date for Bid 

Submission, the Tenderer’s Bid will be liable for rejection. Upon executing the Transfer, the 

Tenderer’s Bank will provide a Reference Number generated by NEFT Software as 

Confirmation of Transfer, which has to be input by the Tenderer in the Payment Section of its 

Bid as Payment Confirmation before the Bid is submitted i.e. as a pre requisite for Bid 

Submission. The Account Number from which the Funds were transferred shall be input in 

the e – Procurement System as part of its Bid also. 
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OTC Payment Procedure 

If a Tenderer chooses to make Payment of EMD / Tender Processing Fees Over The Counter 

(OTC) in any of the designated Axis Bank Branches listed in the kpp portal Website 

(www.kppp.karnataka.gov.in), the Tenderer will need to log into kpp portal System, access 

the Tender for which Bid is being created and then select the OTC Option under the Payment 

Section and print the Challan shown in that Section. The Printed Challan will have the 

Unique Bid Reference Number and the Amount to be remitted along with the Challan. The 

Tenderer can choose to make the Payment either in the form of Cash or in the form of 

Demand Draft. Cheque Payments will not be accepted. The Tenderer is requested to 

specifically inform the Bank Officer to input the Unique Bid Reference Number printed in 

the Challan in the Banking Software. Upon successful Receipt of the Payment, the Bank will 

provide a 16 Digit Reference Number acknowledging the Receipt of Payment. This 16 Digit 

Reference Number has to be input by the Tenderer in the Payment Section of its Bid as 

Payment Confirmation before the Bid is submitted i.e. as a pre requisite for Bid Submission. 
 

13.2 Tenderer shall submit EMD of Rs.1,00,000.00 (Rupees One Lakh only) through kpp portal 

and balance payment of Rs. 27.10 lakhs (Rupees Twenty Seven Lakh Ten Thousand only) in 

the formant of unconditional and irrevocable Bank Guarantee (BG) issued by any of the 

nationalized / scheduled Bank of India mentioning first party as Bank Second part as Bidder 

addressing to tender inviting authority or chief commissioner in the prescribed format 

mentioning the validity of tender as per tender clause. The original hard copy of Bank 

Guarantee and letter of credit line certificate must be submitted on or before last date of bid 

submission. 
  

13.3 EMD Amount shall be submitted by the Tenderer taking into account of the following 

Conditions.  
 

a. EMD shall be accepted only in the form of Electronic Cash will be maintained in the 

Government’s Central Pooling Account at ICICI Bank until the Work is awarded. 
 

b. The Tenderer’s Bid will be evaluated only on Confirmation of Receipt of the Payment of 

EMD as indicated in Sub Clauses 13.1 and 13.2. 
 

13.4 Any Tender not accompanied by an acceptable EMD and not secured as indicated in Sub 

Clauses 13.1 and 13.2 above shall be rejected by the Employer as Non Responsive.  
 

13.5 The Earnest Money Deposit of the Unsuccessful Tenderers will be returned within 30 days of 

the end of the Tender Validity Period as specified in Sub Clause 12.1.  
 

 

13.6 The Earnest Money Deposit of the Successful Tenderer will be discharged only when the 

Tenderer has signed the Agreement and furnished the required Performance Security. 
 

13.7 The Earnest Money Deposit may be forfeited 

a.  If the Tenderer withdraws the Tender after Tender Opening during the Period of Tender 

Validity;  
 

b.  If the Tenderer does not accept the Correction of the Tender Price, pursuant to Clause 24; 

or  

c.  In the case of a successful Tenderer, if the Tenderer fails within the specified time limit to  

   i. Sign the Agreement; or  

   ii. Furnish the required Performance Security.  

http://www.kppp/
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14. Format and signing of Tender 

Tenderer shall submit the Bid electronically before the submission date and time published in 

kpp portal. 
 

 

D.  Submission of Tenders 
 

15.       Sealing and marking of tenders 

 Tenderer shall submit the Tender document electronically before the submission date and 

time published. The document for submission shall be uploaded in PDF format and submitted in the 

order mentioned below.  

1.  Content sheet with name of folder / file, No of pages in each folder / file and size of the 

folder/file. 

 

 FIRST COVER /FOLDER (TECHNICAL PART) 
 

15.1      As per Section 3 – Qualification information. 

a. Qualification information summary sheets. 
 

b. Affidavit as per the format attached in qualification information. 
 

c. Brief description of tenderer with the details of contact person  for communication 

with BBMP. 
 

d. Attested copy of Registration certificate of the contractor. 
 

e. EMD as specified in the Table of I TT in the document. 
 

f. Power of attorney for signing the tender as per the format attached in qualification 

information. 
 

g. Work performed & quantity executed as per Table 1 & 2 with supporting certificates 

from client for the claims mentioned in tables 1 & 2 of qualification information. 
 

h. Tables 3 A & 3 B of qualification information with supporting certificate from client 

&calculation sheet for available tender capacity.  
 

i. Availability of machinery as per Table 4 of qualification information. 
 

j. Experience & qualification of key persons as per Table 5 of qualification information. 
 

k. Financial statement for past five F.Y, contains balance sheet, profit & loss, statement 

on cash on hand, liquid assets etc. from Charted Accountant. 
 

l. Line of credit and details of tenderer’s bank with reference as per format attached in 

qualification information. 
 

m. Litigation history as per Table 7. of qualification information. 
 

n. Method adopted for construction program, bar chart, quality assurance program as per 

clause 1.13 of qualification information. 

SECOND COVER/FOLDER (FINANCIAL PART) 
 

a. Form of tender as per section 4 (I) of tender document. 

b. Priced Bill of Quantity.  

c. Any other materials required to be completed and submitted by Tenderers in 

accordance with ITT. 

16. Deadline for submission of the Tenders 

16.1 Tenders must be submitted on-line in the kpp portal of the Employer before the notified 

date and time. 
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16.2 The Employer may extend the deadline for submission of tenders by issuing an 

amendment in accordance with Clause 9, in which case all rights and obligations of the 

Employer and the Tenderers previously subject to the original deadline will then be 

subject to the new deadline. 

17. Late Tenders 

17.1 In online e-Procurement system, you shall not be able to submit the Tender after the 

Tender submission time and date as the icon or the task in the kpp portal will not be 

available.  

18.        Modification and Withdrawal of Tenders 

18.1  Tenderer has all the time to modify and correct or upload any relevant document in the 

portal till tender submission date and time, as published in the kpp portal. In kpp portal 

the Contractor has the option of withdrawing the Tender by digitally signing to 

withdraw/cancel Tender before the Tender submission time/date.  
 

E.  Tender opening and evaluation 

19. Opening of First Cover/folder (Technical Part) of all Tenders and evaluation to determine 

qualified Tenderers: 

19.1 The Employer will open online the First Covers of all the Tenders received through kpp 

portal, in the presence of the Tenderers or their representatives who choose to attend on 

the date and the place specified in the kpp portal. In the event of the specified date of 

Tender opening being declared a holiday for the Employer, the Tenders will be opened at 

the appointed time and location on the next working day. 
 

19.2 The Tenderers’ names, the presence or absence of EMD (amount, format and validity), 

the submission of qualification information and such other information as the Employer 

may consider appropriate will be announced by the Employer at the opening.  
 

19.3 The Employer shall prepare minutes of the Tender opening, including the information 

disclosed to those present in accordance with sub-clause 19.2. 
 

19.4 The Employer will evaluate and determine whether each tender  

 (a) Meets the eligibility criteria defined in ITT Clause 2; 
  

 (b) Is accompanied by the required EMD as per stipulations in ITT Clause; and  

 © meets the minimum qualification criteria stipulated in ITT Clause 3. The Employer will 

draw out a list of qualified Tenderers. 

20. Opening of Second Cover / folder (Financial Part) of qualified Tenderers and evaluation: 

20.1 The Employer will inform all the Qualified Tenderers the time, date and venue fixed for 

the opening of the Second Cover containing the priced Tenders. The Employer will open 

online the Second Covers of qualified Tenderers at the appointed time and date (as 

indicated in the kpp portal) in the presence of the Tenderers or their representatives who 

choose to attend. In the event of the specified date of Second Cover opening being 

declared a holiday for the Employer, the Second Covers will be opened at the appointed 

time and location on the next working day. 
 

20.2 The Employer shall prepare minutes of the Second Cover Tender opening. 
 

 
 

 

21. Process to be confidential 
 

21.1 Information relating to the examination, clarification, evaluation, and comparison of Tenders 

and recommendations for the award of a contract shall not be disclosed to Tenderers or any 
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other persons not officially concerned with such process until the award to the successful 

Tenderer has been announced. Any effort by a Tenderer to influence the Employer’s 

processing of Tenders or award decisions may result in the rejection of his Tender. 
 

22 Clarification of Tenders 
 

22.1 To assist in the examination, evaluation, and comparison of Tenders, the Employer may, at 

his discretion, ask any Tenderer for clarification of his Tender, including breakdowns of unit 

rates. The request for clarification and the response shall be in writing or by cable, but no 

change in the price or substance of the Tender shall be sought, offered, or permitted except as 

required to confirm the correction of arithmetic errors discovered by the Employer in the 

evaluation of the Tenders in accordance with Clause 24. 
 

22.2 Subject to sub-clause 22.1, no Tenderer shall contact the Employer on any matter relating to 

its Tender from the time of the Tender opening to the time the contract is awarded.  If the 

Tenderer wishes to bring additional information to the notice of the Employer, it should do so 

in writing. 
 

22.3 Any effort by the Tenderer to influence the Employer in the Employer’s Tender evaluation, 

Tender comparison or contract award decisions may result in the rejection of the Tenderers’ 

Tender. 

 

23. Examination of Tenders and determination of responsiveness 
 

23.1  Prior to the detailed evaluation of Tenders, the Employer will determine whether each 

Tender; (a) has been properly signed; and; (b) is substantially responsive to the requirements 

of the Tender documents. 
 

23.2 A substantially responsive Tender is one which conforms to all the terms, conditions, and 

specifications of the Tender documents, without material deviation or reservation. A material 

deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 

performance of the Works; (b) which limits in any substantial way, inconsistent with the 

Tender documents, the Employer’s rights or the Tenderer’s obligations under the Contract; or 

(c) whose rectification would affect unfairly the competitive position of other Tenderers 

presenting substantially responsive Tenders. 
 

23.3 If a Tender is not substantially responsive, it will be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the nonconforming 

deviation or reservation. 

24. Correction of errors 

24.1 The Tenderer may modify the tender only before the last date for submission of the 

tender, as indicated on the kpp portal. 

25.         Evaluation and comparison of Tenders 

25.1 The Employer will evaluate and compare only the Tenders determined to be substantially 

responsive in accordance with Clause 23. 
 

25.2 The Employer reserves the right to accept or reject any variation, deviation, or alternative 

offer. Variations, deviations, and alternative offers and other factors which are in excess 

of the requirements of the Tender documents or otherwise result in unsolicited benefits 

for the Employer shall not be taken into account in Tender evaluation. 
 

25.3 The estimated effect of the price adjustment conditions under Clause 40 of the Conditions 

of Contract, Section 5, during the implementation of the Contract, will not be taken into 

account in tender Evaluation. 
 

25.4 If the tender of the successful Tenderer is seriously unbalanced in relation to the 

Employer’s estimate of the cost of the work to be performed under the contract, the 
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Employer may require the Tenderer to produce detailed price analysis for any or all items 

of the Bill of Quantities, to demonstrate the internal consistency of those prices with the 

construction methods and schedule proposed. After evaluation of the price analyses, the 

Employer may require that the amount of the Performance Security set forth in Clause 29 

be increased at the expense of the successful Tenderer to a level sufficient to protect the 

Employer against financial loss in the event of default of the successful Tenderer under 

the contract and/or effect pro rata deductions in the running bills so as to cover such 

amount that would be required to have the remaining work completed should the tenderer 

fail to complete the work due to acceptance of unbalanced tender . 

 

25.5   If the Tender of the Successful Tenderer is seriously Unbalanced in relation to the 

Employer’s Estimate of the Cost of the Work to be performed under the Contract, the 

Employer may require the Tenderer to produce Detailed Price Analyses for any or all 

Items of the Bill of Quantities, to demonstrate the Internal Consistency of those Prices 

with the Construction Methods and Schedule Proposed. After Evaluation of the Price 

Analyses, the Employer may require that the Amount of the Performance Security set 

forth in Clause 29 be increased at the expense of the Successful Tenderer to a level 

sufficient to protect the Employer against Financial Loss in the event of Default of the 

Successful Tenderer under the Contract.   
 

 

F.  Award of Contract 

26. Award criteria 

26.1 Subject to Clause 27, the Employer will award the Contract to the Tenderer whose Tender 

has been determined to be substantially responsive to the Tender documents and who has 

offered the Each evaluated Tender price, provided that such Tenderer has been 

determined to be  

 (a) Eligible in accordance with the provisions of Clause 2 of Section 2, and  

 (b) Qualified in accordance with the provisions of Clause 3 of Section 2. 

27. Employer’s right to accept any Tender and to reject any or all Tenders 

27.1 Notwithstanding Clause 26, the Employer reserves the right to cancel the Tender process 

and reject all Tenders, at any time prior to the award of Contract, without thereby 

incurring any liability to the affected Tenderer or Tenderers with an adequate explanation 

justifying such action. 

28. Notification of award and signing of Agreement 

28.1 The Tenderer whose Tender has been accepted will be notified of the award by the 

Employer prior to expiration of the Tender validity period by, e-mail or facsimile or kpp 

portal or through letter. This letter (hereinafter and in the Conditions of Contract called 

the “Letter of Acceptance”) will state the sum that the Employer will pay the Contractor 

in consideration of the execution, completion, and maintenance of the Works by the 

Contractor as prescribed under the Contract (hereinafter and in the Contract called the 

“Contract Price”). 
 

28.2 The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of Security Deposit in accordance with the provisions of Clause 29. 
 

28.3 The Agreement will incorporate all agreements between the Employer and the successful 

Tenderer. It will be kept ready for signature of the successful Tenderer in the office of 

Employer within 30 days following the notification of award along with the Letter of 

Acceptance. Within 20 days of receipt, the successful Tenderer is required to sign the 

Agreement and deliver it to the Employer.  
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28.4 Upon the furnishing by the successful Tenderer of the Security Deposit, the Employer 

will promptly notify the other Tenderers that their Tenders have been unsuccessful. 

29. Security Deposit 

29.1 Within 20 days of receipt of the Letter of Acceptance, the successful Tenderer shall 

deliver to the Employer a Security Deposit in any of the forms given below for an amount 

equivalent to 5% of the Contract price plus additional security for unbalanced tenders in 

accordance with Clause 25.5 of ITT and Clause 43 of the Conditions of Contract for the 

Works.  

- Cash. 
 

- Banker’s Cheque / Demand draft / Pay Order in favour of  

  The Chief Commissioner,   

  BBMP, Bengaluru payable at Bengaluru. 
 

- The Bank guarantee in the form given in Section 10.  
 

- Specified small savings instruments pledged to EE RI-Whitetopping Division. 
 

29.2 If the Security Deposit is provided by the successful Tenderer in the form of Bank 

guarantee, it shall be issued either by nationalized / scheduled Bank.  
 

29.3 The Security Deposit if furnished in cash or demand draft can, if requested, be converted 

to interest bearing securities at the cost of the successful Tenderer (“Contractor”). 
 

29.4 Failure of the successful Tenderer to comply with the requirements of Clause 29.1 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the EMD. 

30  Advance Payment 

30.1 The Employer will provide an advance payment on the contract price as stipulated in 

Clause 42 of the Conditions of Contract, subject to the maximum amount as stated in the 

Section 6, Contract Data. 

31. Corrupt or Fraudulent practices 

31.1 The Government of Karnataka (GOK) requires that the Tenderers/Suppliers/Contractors, 

observe the highest standard of ethics during the procurement and execution of such 

contracts.  In pursuance of this policy, GOK: 
 

 (a)  will reject a proposal for award if it determines that the Tenderer recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract in 

question; 
 

(b)  will declare any organization as ineligible, either indefinitely or for a stated period of 

time, to be awarded a GOK contract if it at any time determines that the firm has engaged 

in corrupt or fraudulent practices in competing for, or in executing, a GOK contract. 
 

31.2 Furthermore, Tenderers shall be aware of the Termination provision stated in Clause 50 

of the Conditions of Contract. 
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SECTION 3 : QUALIFICATION INFORMATION 
 

The information to be filled in by the Tenderer here under will be used for purposes of computing 

Tender capacity as provided for in Clause 3 of the Instructions to Tenderers. This information will 

not be incorporated in the Contract. 

 

1.1 Constitution or legal status of Tenderer    [Attach copy] 

 

 Place of Registration  ______________________________ 

       (Attach Copy) 

 Principal place of business: _______________________________ 
 

1.2  Total value of civil engineering works executed  

       and payments received in the last five years (in Rs. Lakhs)      2019-20___________ 

                    2020-21___________ 

                    2021-22___________ 

                    2022-23___________ 

   2023-24___________ 

1.3  Work performed as Prime Contractor (in the same name) on works of similar nature over 

during the five years specified in 1.2 above. 

 

TABLE 1 
 

Project 

Name 

Name 

Employer 

Description  

of work 

Contract 

No. 

Date of 

Issue of 

work 

order 

Value of 

Contract 

Rs. Lakhs 

Specified 

period of 

completion 

Actual date 

of completion 

Remarks 

explaining 

reasons for 

delay in 

completion of 

work 

1 2 3 4 5 6 7 8 9 

         

1.4 Quantities of work executed as prime contractor (in the same name) during the last five years 

specified in 1.2 above:  
 

TABLE 2 
 

Year 
Name 

of Work 

Name of 

Employer 

Quantity of work  performed units 
Remarks (Indicate 

contract reference) 
 

2019-20     

2020-21     

2021-22     

2022-23     

2023-24     

1.5 Information on works for which Tenders have been submitted and works which are yet to be 

completed as on the date of this Tender.  
 

 

(A) Existing commitments and on-going works:  
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TABLE 3 (A) 
 

Descrip

tion of 

work 

Place & 

State 

Contract 

No.& Date 

Name and 

Address of 

Employer 

Value of 

Contract                 

Rs. Lakhs 

Specified 

period of 

completion 

Value of 

works 

remaining to 

be completed 

(Rs. Lakhs 

Anticipated 

date of 

completion 

1 2 3 4 5 6 7 8 

 

 
       

  

TABLE 3 (B) Works for which Tenders already submitted:  
 

Description 

of work 

Place & 

State 

Name and 

Address of 

Employer 

Estimated value of 

work (Rs. Lakhs) 

Specified 

period of 

completion 

Date when 

decision is 

expected 

Remarks if any 

1 2 3 4 5 6 7 

       

   

1.6. The following items of equipment are considered essential for successfully carrying out the 

works. The Tenderer should furnish all the information listed below.  

TABLE 4 
 

Item of work 

 

Requirement 
Owned 

 

Owned & Available 
Remarks 

 No Capacity 
Number/ 

Capacity 
Age/Condition 

       

       

1.7 Reports on the financial standing of the tenderer, such as profit and loss statements and auditor’s 

reports for the last five years;  
 

1.8 Qualification and experience of the key technical and management personnel in permanent 

employment with the tenderer and those that are proposed to be deployed on this contract. 
 

 TABLE 5 
 

Position Name 

Qualification 
Name Qualification 

Year of 

Experience 

(General) 

Years of 

experience in 

the proposed 

position 

No’s 

Proposed 

      

      

      

      
 

 

1.8.1    Bidder must submit CV’s along with their qualification certificate counter signed by the head of the 

 Organization. CVs submitted without their qualification certificate is liable for rejection of the tender. 
  

1.8.2    Tender shall submit the details in separate sheets for office and field staff. 
 

 

1.9  Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers who may 

            Provide references if contacted by the Employer. 
 

1.10 Evidence of access to financial resources to meet the qualification requirement specified in 

Section 2. ITT sub-clause3.3 (b): Cash in hand, Letter of Credit etc. List them below and 

attach certificate from the Banker in the suggested format as under: 
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BANKER’S CERTIFICATE 
 

 This is to certify that M/s. …………………………. is a reputed company with a good 

financial standing. If the contract for this work, namely ………… is awarded to the above firm, we 

shall be able to provide overdraft / credit facilities to the extent of Rs. ……………… lakhs to meet 

the working capital requirements for executing the above contract. 

 

Name of the Bank,  

Senior Bank Manager,                                        

Address: ………………………. 

 
 

1.11 Proposals for subcontracting components of works amounting to more than 20% of the 

contract price - Deleted. 
   

1.12 Information on litigations in which the Tenderer is involved: 

 (Separate sheet should be added as per the table below) 

(Attached (Yes/No) 

TABLE 6  

Other Party (ies) Employer Cause of Dispute Amount  involved Remarks showing Present Status 

     

 

1.13 The proposed methodology and program of construction, backed with equipment planning 

and deployment, duly supported with broad calculations and quality control procedures 

proposed to be adopted, justifying their capability of execution and completion of the work as 

per technical specifications within the stipulated period of completion as per milestones. 

 (Separate sheets should be added) 

(Attached (Yes/No) 
 

 

1.14 Additional Requirements. 

Tenderer should provide any additional information required to fulfill the requirements of 

Clause 3.1 of the Instructions to the tenderers, if applicable. 

 

(i) Affidavit as per the format given in qualification information (Attached (Yes/No) 

 

(ii) Undertaking as per the format given qualification information. (Attached (Yes/No) 

 

(iii)   2 LMV Car with drivers to be provided to respective site for the use of 

         department engineers daily till completion of work. 

 

(iv) Contractor should provide safety equipment to all working labour, Should provide 

                   Signage, Caution Boards, Barricade, Caution Taps. Etc... As per site condition. 
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Power of Attorney for signing of Application 

(Refer Clause 1.1e of qualification Information) 

Know all men by these presents, We ..................................................................................  (name of the firm 

and address of the registered office) do hereby irrevocably constitute, nominate, appoint and authorize Mr/ Ms 

(name),  ...............................................................................................................................  son/daughter / wife 

of ……………………………………………………………………………………………. and presently 

residing at ………………………………………………………………………………. who is presently 

employed with us and holding the position of .................................................................... , as our true and 

lawful attorney (hereinafter referred to as the "Attorney") to do in our name and on our behalf, all such acts, 

deeds and things as are necessary or required in connection with or incidental to submission of our application 

for Qualification and submission of our tender for the ***** Project proposed or being developed by the 

***** (the "Authority") including but not limited to signing and submission of all applications, tenders and 

other documents and writings, participate in Pre-Applications and other conferences and providing 

information/ responses to the Authority, representing us in all matters before the Authority, signing and 

execution of all contracts including the Concession Agreement and undertakings consequent to acceptance of 

our tender, and generally dealing with the Authority in all matters in connection with or relating to or arising 

out of our tender for the said Project and/ or upon award thereof to us and/or till the entering into of the 

Concession Agreement with the Authority. 
 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things done 

or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred by this Power of 

Attorney and that all acts, deeds and things done by our said Attorney in exercise of the powers hereby 

conferred shall and shall always be deemed to have been done by us. 

 

IN WITNESS WHEREOF WE, ............................................. , THE ABOVE NAMED PRINCIPAL HAVE 

EXECUTED THIS POWER OF ATTORNEY ON THIS .....  

 

DAY OF ..................  

For 

………………………………………………….. 

(Signature, name, designation and address) 

Witnesses: 

1. 

     (Notarized) 

2. 

Accepted 

(Signature) 

(Name, Title and Address of the Attorney) 

Notes: 

■ The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, 

laid down by the applicable law and the charter documents of the executant(s) and when it is so required, 

the same should be under common seal affixed in accordance with the required procedure. 
 

■ Wherever required, the Applicant should submit for verification the extract of the charter documents 

and documents such as a board or shareholders' resolution/ power of attorney in favour of the person 

executing this Power of Attorney for the delegation of power hereunder on behalf of the Applicant. 
 

■ For a Power of Attorney executed and issued overseas, the document will also have to be legalised by 

the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. 

However, the Power of Attorney provided by Applicants from countries that have signed the Hague 

Legislation Convention 1961 are not required to be legalised by the Indian Embassy if it carries a 

conforming Appostille certificate. 
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AFFIDAVIT 

(Refer Clause 1.14 of qualification Information) 

1. I, the undersigned, do hereby certify that all the statements made in the required attachments 

are true and correct. 

 

2. The     undersigned     also     hereby     certifies     that     n e i t h e r      our     firm 

M/s ______________________________________________________________________ have 

abandoned any work on   National Highways in India nor any contract awarded to us for such 

works have been rescinded, during last five years prior to the date of this tender. 

 

3. The undersigned hereby authorize (s) and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by the Department to verify this 

statement or regarding my (our) competence and general reputation. 

 

4. The undersigned understand and agrees that further qualifying information may be requested, 

and agrees to furnish any such information at the request of the Department/ Project 

implementing agency. 

 

 

 

(Signed by an Authorized Officer of the Firm) 

Title of Officer  

Name of Firm 

DATE 
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UNDERTAKING 
 

(Refer Clause 1.14 of qualification Information) 
 

I, the      undersigned      do      hereby      undertake      that      our      firm      

M/s___________________ Agree to abide by this tender for a period 180 days for the date fixed 

for receiving the same and it shall be binding on us and may be accepted at any time before the 

expiration of that period. 

 

(Signed by an Authorized Officer of the Firm) 

 

Title of Officer 

 

Name of Firm 

 

DATE: 
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SECTION 4  

FORMS OF TENDER, LETTER OF ACEPTANCE,  

NOTICE TO PROCEED WITH THE WORK AND AGREEMENT FORM 
Form of Tender 

 

Protection, Improvement of Rajakaluve / Buffer Zone including formation of service road from Inner 

Ring Road to Sarjapura Road – Package - 1’’ 

 

To,    

Office of the Executive Engineer, 

Road Infrastructure – White topping Division,  

Room No. 106, 1st Floor, Annexe Building – 3,  

N.R. Square, Bengaluru – 560002,  

Email:bbmpeeriwhitetopping@gmail.com. 

 

GENTLEMEN, 

 

We offer to execute the Works described above in accordance with the Conditions of Contract 

accompanying this Tender for the Contract Price of_________________________[in figures] 

(________________________________________________) [in letters]. 
 

This Tender and your written acceptance of it shall constitute a binding contract between us. We 

understand that you are not bound to accept the Each or any Tender you receive. 
 

The advance payment required is Rs. 

………………………………………………………………………. 
 

We undertake that, in competing for (and, if the award is made to us, in executing) the above 

contract, we will strictly observe the laws against fraud and corruption in force in India namely 

“Prevention of Corruption Act 1988”. 
 

We hereby confirm that this Tender complies with the Tender validity and Earnest money deposit 

required by the Tender documents. 
 

We attach herewith our current income-tax clearance certificate. 
 

Yours faithfully, 

 

Authorized Signature: 

Name & Title of Signatory:   

Name of Tenderer: 

Address: 
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Letter of Acceptance 

(Letterhead paper of the Employer) 

  [date] 

To:   

____________________________ [name and address of the Contractor] 

 

Dear Sirs, 

 

This is to notify you that your Tender dated ____________ for execution of [Name of the contract 

and identification number, as given in the Instructions to Tenderers] for the Contract Price of 

Rupees____________________________ (_____________) [amount in words and figures], as 

corrected and modified in accordance with the Instructions to Tenderers is hereby accepted by our 

Agency. 

 

 You are hereby requested to furnish Security deposit plus additional security for unbalanced 

tenders in terms of Clause 25.5 of ITT, in the form detailed in Clause 29.1 of ITT for an amount of 

Rs……………………. within 20 days of the receipt of this letter of acceptance valid up to 30 days 

from the date of expiry of Defects Liability Period i.e. up to ............ and sign the contract, failing 

which action as stated in Para 29.4 of ITT will be taken. 

 

              Yours faithfully, 

 

              Authorized Signature 

 

              Name and Title of Signatory 

              Name of Agency----------------- 
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Issue of Notice to proceed with the work 
 

 (Letterhead of the Employer) 

 ……………… (date) 

To 

………………………………………… 

………………………………………… (name and address of the Contractor) 

Dear Sirs: 

 Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 29.1 and 

signing of the contract agreement for the construction of …………………. a Tender Price of 

Rs………………………………, you are hereby instructed to proceed with the execution of the said 

works in accordance with the contract documents. 
 

 

 

                                                       Yours faithfully, 

  (Signature, name and title of signatory authorized to sign on behalf of Employer) 
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Agreement Form 

 
 

Agreement 

This agreement, made the ___________________ day of ______________ 20_______, 

between_______________________________________[name and address of Employer] 

(Hereinafter called “the Employer”) of the one part and ____________________________ 

______[name and address of contractor] (hereinafter called “the Contractor”) of the other part. 

 

Whereas the Employer is desirous that the Contractor execute ____________ [name and 

identification number of Contract] (hereinafter called “the Works”) and the Employer has accepted 

the Tender by the Contractor for the execution and completion of such Works and the remedying of 

any defects therein at a contract price of Rupees............................... 

 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed 

to form and be read and construed as part of this Agreement. 
 

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

Contract. 
 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein the Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 
 

4. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz: 

 i) Letter of Acceptance; 

 ii) Notice to proceed with the works; 

 iii) Contractor’s Tender; 

 iv) Contract Data; 

 v) Conditions of contract (including Special Conditions of Contract); 

 vi) Specifications; 

 vii) Drawings; 

 viii) Bill of Quantities; and 

 ix) Any other document listed in the Contract Data as forming part of the contract. 
 

In witness whereof the parties thereto have caused this Agreement to be executed the day and year 

first before written.  

The Common Seal of _________________ was hereunto affixed in the presence of: Signed, Sealed 

and Delivered by the said __________________________ in the presence of Binding Signature of 

Employer________________ 

Binding Signature of Contractor____________ 
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Conditions of Contract 
 

A.  General 
 

1. Definitions 
 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Bold letters are used to identify defined terms. 
 

  Bill of Quantities means the priced and completed Bill of Quantities forming part of the 

Tender. 

 Compensation events are those defined in Clause 38 hereunder. 
 

 The Completion Date is the date of completion of the Works as certified by the Employer in 

accordance with Sub Clause 46.1. 
 

 The Contract is the contract between the Employer and the Contractor to execute, complete 

and maintain the Works. It consists of the documents listed in Clause 2.2 below. 
 

 The Contract Data defines the documents and other information which comprise the 

Contract. 

 

 The Contractor is a person or corporate body who’s Tender to carry out the Works has been 

accepted by the Employer. 
 

 The Contractor's Tender is the completed Tender document submitted by the Contractor to 

the Employer. 
 

 The Contract price is the price stated in the Letter of Acceptance and thereafter as adjusted 

in accordance with the provisions of the Contract. 
 

 Days are calendar days; months are calendar months. 
 

 A Defect is any part of the Works not completed in accordance with the Contract. 
 

 The Defects liability period is the period named in the Contract Data and calculated from the 

Completion Date. 
 

 The Employer is the party who will employ the Contractor to carry out the Works. 
 

 Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works. 
 

 The Initial Contract price is the Contract Price listed in the Employer's Letter of 

Acceptance. 
 

 The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the Employer by issuing an extension of 

time. 
 

 Materials are all supplies, including consumables, used by the contractor for incorporation in 

the Works. 
 

 Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or 

chemical or biological function. 
 

 The Site is the area defined as such in the Contract Data. 
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 Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Employer. 
 

 The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 

Possession Dates. 
 

 A Subcontractor is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the work in the Contract which includes work on the Site. 
 

 A Variation is an instruction given by the Employer which varies the Works. 
 

 The Works are what the Contract requires the Contractor to construct, install, and turn over 

to the Employer, as defined in the Contract Data. 
 

2. Interpretation  
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have their 

normal meaning under the language of the Contract unless specifically defined. The 

Employer will provide instructions clarifying queries about the Conditions of Contract. 
 

2.2  The documents forming the Contract shall be interpreted in the following order of priority: 
 

  (1) Agreement 

  (2) Letter of Acceptance, notice to proceed with the works 

  (3) Contractor’s Tender 

  (4) Contract Data 

  (5) Conditions of Contract 

  (6) Specifications 

  (7) Drawings 

  (8) Bill of quantities and 

  (9) Any other document listed in the Contract Data as forming part of the Contract. 

 

 3.  Law governing contract 
 

3.1 The law governing the Contract is the Laws of India supplanted by the Karnataka Local Acts. 
 

4. Employer's decisions 

4.1 Except where otherwise specifically stated, the Employer will decide contractual matters 

between the Employer and the Contractor. 
 

5. Delegation 

5.1  The Employer may delegate any of his duties and responsibilities to other people after 

notifying the Contractor and may cancel any delegation after notifying the Contractor. 
 

6.  Communications 

6.1  Communications between parties which are referred to in the conditions are effective only 

when in writing. A notice shall be effective only when it is delivered (in terms of Indian 

Contract Act). 
 

7.  Subcontracting  

7.1  Subcontracting is not allowed except for specialized work such as Water Supply, Sanitary 

and Electrical works as per requirement of clause 3.2 and 3.3 under Qualification of the 

Tenderer. 
 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities, and the Employer. 
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9. Personnel 

9.1 The Contractor shall employ the technical personnel (of number and qualifications) as may 

be stipulated by GOK from time to time during the execution of the work. The technical staff 

so employed shall be available at site as may be stipulated by the Employer.  

9.2 If the Employer asks the Contractor to remove a person who is a member of the Contractor’s 

staff or his work force stating the reasons, the Contractor shall ensure that the person leaves 

the Site within seven days and has no further connection with the work in the Contract. 
 

10.   Employer’s and Contractor's risks 

10.1    The Employer carries the risks which this Contract states are Employer’s risks, and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 

 

11.   Employer's risks 

The Employer is responsible for the excepted risks which are: 
 

(a)  Rebellion, riot commotion or disorder unless solely restricted to employees of the    

Contractor or his Sub-Contractors arising from the conduct of the Works; or  

 

(b)  a cause due solely to the design of the Works, other than the Contractor’s design; or 
 

(c)  any operation of the forces of nature (in so far as it occurs on the Site) which an 

experienced contractor: 
 

(i) could not have reasonably foreseen; or 
 

(ii) could reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures; 
 

(A)  prevent loss or damage to physical property from occurring by taking 

appropriate measures or 
 

(B)  insure against such loss or damage 

 

12.  Contractor’s risks 
 

12.1  All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the excepted 

risks are the responsibility of the Contractor. 

 

13. Insurance: 
 

13.1  The Contractor shall prior to commencing the works, effect and thereafter maintain 

insurances, in the joint names of the Employer and the Contractor, (cover from the first 

working day after the Start Date to the end of Defects Liability Period), in the amounts stated 

in the Contract Data: 

(a) for loss of or damage to the Works, Plants and Materials and the Contractor’s equipment; 
 

(b) for liability of both Parties for loss, damage, death and injury to third parties or their 

property arising out of the Contractor’s performance of the Contract including the 

Contractor’s liability for damage to the Employer’s property other than the Works and 
 

(c) for liability of both Parties and of any Employer’s representative for death and injury to 

the Contractor’s personnel except to the extent that liability arises from the negligence of 

the Employer, any Employer’s representative or their Employees. 
 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Employer 

for his approval before the Start Date. All such insurance shall provide for compensation to 

be payable to rectify the loss or damage incurred. All payments received from insurers 

relating to loss or damage shall be held jointly by the Parties and used for the repair of the 

loss or damage or as compensation for loss or damage that is not to be repaired. 
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13.2.1 If the Contractor fails to effect or keep in force any of the insurances referred to in the 

previous sub-clauses or fails to provide satisfactory evidence, policies or receipts, the 

Employer may without prejudice to any other right or remedy, effect insurance for the cover 

relevant to such default and pay the premiums due and recover the same as a deduction from 

any other monies due to the Contractor. If no payments are due, the payment of the premiums 

shall be a debt due. 
 

13.3  Alterations to the terms of insurance shall not be made without the approval of the Employer. 
 

13.4  Both Parties shall comply with any conditions of the insurance policies. 

 

14.  Site Investigation Reports: 
 

14.1    The Contractor, in preparing the tender, shall rely on any site investigation reports referred to 

in the Contract data, supplemented by any information available to the Tenderer. 
 

 

15.   Queries about the Contract Data 
 

15.1   The Employer will clarify queries on the Contract Data. 
 

16.   Contractor to construct the Works 
 

16.1  The Contractor shall construct the Works in accordance with the Specification and Drawings. 
 

17.   The Works to be completed by the Intended Completion Date 
 

17.1  The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the program submitted by the Contractor, as updated with the 

approval of the Employer, and complete them by the Intended Completion Date. 
 

18.  Approval by the Employer: 
 

18.1 The Contractor shall submit Specification and drawings showing the proposed Temporary 

Works to the Employer, who is to approve them if they comply with the Specifications and 

Drawings. 
 

18.2 The Contractor shall be responsible for the design of Temporary Works. 
 

18.3      The Employer’s approval shall not alter the Contractor’s responsibility for design of the 

Temporary Works. 
 

18.4      The Contractor shall obtain approval of third parties to the design of third parties to the 

design of the temporary Works where required. 
 

18.5      All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Employer before their use. 
 

19.   Safety 

19.1     The Contractor shall be responsible for the safety of all activities on the Site. 
 

20.   Discoveries 

20.1     Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site is the property of the Employer. The Contractor is to notify the Employer of such 

discoveries and carry out the Employer's instructions for dealing with them. 
 

21.   Possession of the Site 

21.1  The Employer shall give possession of all parts of the Site to the Contractor. If possession of 

a part is not given by the date stated in the Contract Data the Employer is deemed to have 

delayed the start of the relevant activities and this will be Compensation Event. 
 

22.   Access to the Site 

22.1  The Contractor shall allow the Employer and any person authorized by the Employer access 

to the Site, to any place where work in connection with the Contract is being carried out or is 
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intended to be carried out and to any place where materials or plant are being manufactured / 

fabricated / assembled for the works. 

 
 

23.   Instructions 

23.1  The Contractor shall carry out all instructions of the Employer which comply with the 

applicable laws where the Site is located. 
 

24. Procedure for resolution of Disputes: 
  

24.1 If the Contractor is not satisfied with the decision taken by the Employer, the dispute shall be 

referred by either party to Arbitration within 30 days of the notification of the Employer’s 

decision. 
 

24.2 If neither party refers the dispute to Arbitration within the above 30 days, the Employer’s 

decision will be final and binding. 
 

24.3 The Arbitration shall be conducted in accordance with the arbitration procedure stated in the 

Special Conditions of Contract. 

 

B.  Time Control 
25.   Program 
 

25.1  Within the time stated in the Contract Data the Contractor shall submit to the Employer for 

approval a Program showing the general methods, arrangements, order, and timing for all the 

activities in the Works. 
 

25.2  The Employer's approval of the Program shall not alter the Contractor's obligations. The 

Contractor may revise the Program and submit it to the Employer again at any time. A 

revised Program is to show the effect of Variations and Compensation Events. 
 

26.   Extension of the Intended Completion Date 

26.1  The Employer shall extend the Intended Completion Date if a Compensation Event occurs or 

a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date. 
 

26.2  The Employer shall decide whether and by how much to extend the Intended Completion 

Date within 21 days of the Contractor asking the Employer for a decision upon the effect of a 

Compensation Event or Variation and submitting full supporting information. 
 

27.   Delays ordered by the Employer 

27.1  The Employer may instruct the Contractor to delay the start or progress of any activity within 

the Works. 
 

28.  Management meetings 

28.1  The Employer may require the Contractor to attend a management meeting. The business of a 

management meeting shall be to review the progress achieved and the plans for remaining 

work. 
 

28.2  The responsibility of the parties for actions to be taken is to be decided by the Employer 

either at the management meeting or after the management meeting and stated in writing to 

be distributed to all who attended the meeting. 

 

C.  Quality Control 
29.   Identifying defects 
 

29.1  The Employer shall check the Contractor's work and notify the Contractor of any Defects that 

are found. Such checking shall not affect the Contractor's responsibilities. The Employer may 

instruct the Contractor to search for a Defect and to uncover and test any work that the 

Employer considers may have a Defect. 
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29.2 The Employer may appoint, mandate, outsource quality control to an independent agency or 

constitute a Committee of members on Quality Control (CQC). The CQC shall perform its 

duties as stated by the Employer at the time of appointment / formation. 

 

30.   Tests 
 

30.1  If the Employer instructs the Contractor to carry out a test not specified in the Specification to 

check whether any work has a Defect and the test shows that it does, the Contractor shall pay 

for the test and any samples. If there is no Defect the test shall be a Compensation Event. 
 

31.   Correction of defects 
 

31.1  The Employer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion and is defined in the Contract Data. The Defects 

Liability Period shall be extended for as long as Defects remain to be corrected. 
 

31.2  Every time notice of a Defect is given, the Contractor shall correct the notified Defect within 

the length of time specified by the Employer’s notice. 
 

32.  Uncorrected defects 
 

32.1.1 If the Contractor has not corrected a Defect within the time specified in the Employer’s 

notice, the Employer will assess the cost of having the Defect corrected, and the Contractor 

will pay this amount. 

D. Cost Control 
 

33.   Bill of Quantities (BOQ) 
 

33.1  The BOQ shall contain items for the construction, installation, testing, and commissioning 

work to be done by the Contractor. 
 

33.2  The BOQ is used to calculate the Contract Price. The Contractor is paid for the quantity of 

the work done at the rate in the BOQ for each item. 

 

34.   Variations 
 

34.1 The Employer shall have power to order the Contractor to do any or all of the following as 

considered necessary or advisable during the progress of the work by him. 
 

(a) Increase or decrease of any item of work included in the Bill of Quantities (BOQ); 

(b) Omit any item of work; 

(c) Change the character or quality or kind of any item of work; 

(d) Change the levels, lines, positions and dimensions of any part of the work; 

(e) Execute additional items of work of any kind necessary for the completion of the works; 

and 

(f) Change in any specified sequence, methods or timing of construction of any part of the 

work. 

 

34.2       The Contractor shall be bound to carry out the work in accordance with any instructions in 

this connection, which may be given to him in writing by the Employer and such alteration 

shall not vitiate or invalidate the contract. 

 

34.3   Variations shall not be made by the Contractor without an order in writing by the Employer, 

provided that no order in writing shall be required for increase or decrease in the quantity of 

an item appearing in the BOQ so long as the work executed conforms to the approved 

drawings. 
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34.4  The Contractor shall promptly request in writing to the Employer to confirm verbal orders 

and the officer issuing oral instructions shall confirm it in writing within 30 days, failing 

which the works shall be carried out as though there is no variation. In case variation is 

approved it shall be accompanied by BOQ, failing which the contractor shall be responsible 

for deviation if any. Further, approval of Govt. has to be obtained for the variation exceeding 

5%. 

 

35.   Payments for Variations 
 

35.1 Payment for increase in the quantities of an item in the BOQ up to 25% of that provided in 

the Bill of Quantities shall be made at the rates quoted by the Contractor.  
 

35.2 For quantities in excess of 125% of the tendered quantity of an item as given in the BOQ, the 

Contractor shall be paid at the rate entered in or derived from in the Schedule of Rates 

(applicable for the area of the work and current at the time of award of contract) plus or 

minus the overall percentage of the original tendered rates over the current Schedule of Rates 

prevalent at the time of award of contract. 
 

35.2.1 If there is no rate for the additional, substituted or altered item of the work in the BOQ, 

efforts would be made to derive the rates from those given in the BOQ or the Schedule of 

Rates (applicable for the area of the work and current at the time of award of contract) and if 

found feasible the payment would be made at the derived rate for the item plus or minus the 

overall percentage of the original tendered rates over the current Schedule of Rates prevalent 

at the time of award of contract. 
 

35.4  If the rates for additional, substituted or altered item of work cannot be determined either as 

at 35.1 or 35.2 or 35.3 above, the Contractor shall be requested to submit his quotation for the 

items supported by analysis of the rate or rates claimed, within 7 days. 
 

35.5 If the Contractor's quotation is determined unreasonable, the Employer may order the 

Variation and make a change to the Contract Price which shall be based on Employer’s own 

forecast of the effects of the Variation on the Contractor's costs. 

  

35.6  If the Employer decides that the urgency of varying the work would prevent a quotation 

being given and considered without delaying the work, no quotation shall be given and the 

Variation shall be treated as a Compensation Event. 
 

35.7  Under no circumstances the Contractor shall suspend the work on the plea of non-settlement 

of rates for items falling under this Clause. 

 

36.   Submission of bills for payment 
 

36.1  The Contractor shall submit to the Employer monthly bills of the value of the work 

completed less the cumulative amount paid previously. 
 

36.2  The Employer shall check the Contractor's bill and determine the value of the work executed 

which shall comprise of (i) value of the quantities of the items in the BOQ completed and (ii) 

valuation of Variations and Compensation Events.  
 

36.3  The Employer may exclude any item paid in a previous bill or reduce the proportion of any 

item previously paid in the light of later information. 
 

37.   Payments 

37.1  Payments shall be adjusted for Deductions for Advance Payments, other than 
Recoveries in Terms of the Contract and Taxes at Source as applicable under the Law. 
The Employer shall pay the Contractor within 60 Days of Submission of the Bill. The 
Contractor shall be liable to pay Liquidated Damages for Shortfall in Progress. For 
Progress beyond the Agreed Programme, Payment is subject to Availability of the 
Grants. 
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37.2  Items of the Works for which no rate or price has been entered in will not be paid for by the 

Employer and shall be deemed covered by other rates and prices in the Contract. 
 

 

 

 

38.   Compensation events 
 

38.1  The following are Compensation events unless they are caused by the Contractor: 
 

  (a) The Employer does not give access to a part of the Site by the Site Possession Date 

stated in the Contract Data. 

  (b) The Employer orders a delay or does not issue drawings, specifications or 

instructions required for execution of works on time. 

  (c) The Employer instructs the Contractor to uncover or to carry out additional tests 

upon work which is then found to have no Defects. 

  (d) The Employer gives an instruction for dealing with an unforeseen condition, 

caused by the Employer, or additional work required for safety or other reasons. 

  (e) The effect on the Contractor of any of the Employer’s Risks. 

  (f) The Employer unreasonably delays issuing a Certificate of Completion. 

  (g) Other Compensation Events listed in the Contract Data or mentioned in the 

Contract. 

 

38.2  If a Compensation Event would cause additional cost or would prevent the work being 

completed before the Intended Completion Date, the Contract Price shall be increased and/or 

the Intended Completion Date is extended. The Employer shall decide whether and by how 

much the Contract Price shall be increased and whether and by how much the Intended 

Completion Date shall be extended. 

38.3  As soon as information demonstrating the effect of each Compensation event upon the 

Contractor's forecast cost has been provided by the Contractor, it is to be assessed by the 

Employer and the Contract Price shall be adjusted accordingly. If the Contractor's forecast is 

deemed unreasonable, the Employer shall adjust the Contract Price based on Employer’s own 

forecast. The Employer will assume that the Contractor will react competently and promptly 

to the event. 
 

38.4  The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor not having given early warning or not 

having cooperated with the Employer. 

 

39.  Tax 

39.1  The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 

    taxes that the Contractor will have to pay for the performance of this Contract.  The 

    Employer will perform such duties in regard to the deduction of such taxes at source as per 

    applicable law. 

 

40.  Price Adjustment: Price adjustment is not applicable in case the contract period exceeds 

with the valuable reason subjected to the approval by the competent authority the following 

shall be followed.    

Price Adjustment: (Refer GOK Order No. FD 59 Pro. Cell 2004, Bangalore Dated 26th  

November 2004 AND Government order No. FD 3 PCL 2008, Bangalore, Dated: 21-11-

2008) As per Government order No. FD 3 PCL 2008, Bangalore dated 21.11.2008; “If the 

period of execution is more than 6 months but less than or equal to 12 months for work 

costing more than Rs.50.00 Lakhs, star rates in respect of specified materials (Cement, Steel 

and Bitumen) only shall be payable to the contractor based on the all India average wholesale 

price index for the said materials. The star rates adjustment shall be as per the increase or 
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decrease in the index as applied to the said materials between the last date for receiving bids 

and the date of execution as per the approved programme of works submitted by the 

contractor at the time of execution of agreement which shall mandatorily be a part of the 

agreement” 40.1 Contract price shall be adjusted for increase or decrease in rates and prices 

of labour, materials, fuels and lubricants in accordance with the following principles and 

procedures and as per formulae given in the Contract Data. 

  

(a) The price Adjustment shall apply for the work done from the date of commencement up to 

the end of original period of completion or extensions granted by the Employer and shall not 

apply to work carried out beyond the stipulated period of completion for reasons attributable to 

the Contractor; 

 

(b) Price Adjustment shall be admissible from the date of opening of tenders (original or 

extended). 

  

(c) The price adjustment shall be determined during each quarter from the formulae given in 

Contract Data.  

 

(d) Following expressions and meanings are assigned to the work done during the quarter:  

 

R = Total value of work done during the quarter. It will exclude value for works executed 

under variations for which price adjustment (if any) will be worked out separately based on the 

terms mutually agreed.  

 

40.2   To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other Clauses in the Contract, the unit rates included in 

the contract shall be deemed to include amounts to cover the contingency of such other rise 

or fall in costs. 

   

41.   Liquidated damages 

41.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the 

Contract Data for each day that the Completion Date is later than the Intended Completion 

Date (for the whole of the works or the milestone as stated in the Contract Data).  The total 

amount of liquidated damages shall not exceed the amount defined in the Contract Data. The 

Employer may deduct liquidated damages from payments due to the Contractor. Payment of 

liquidated damages does not affect the Contractor's liabilities. 
 

41.2  If the Intended Completion Date is extended after liquidated damages have been paid, the 

Employer shall correct any overpayment of liquidated damages by the Contractor by 

adjusting the next payment of bill.  
 

42.   Advance Payments: 

    

42.1  The Employer shall make payment to the Contractor of the amounts stated in the Contract 

Data by the date stated in the Contract Data, against provision by the Contractor of an 

unconditional bank guarantee in a form acceptable to the Employer issued by a 

Nationalized/Scheduled Bank in amounts equal to the advance payment. The guarantee shall 

remain effective until the advance payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the Contractor. Interest will not be 

charged on the advance payment. 
 

42.2  The Contractor is to use the advance payment only to pay for Mobilization expenses required 

specifically for execution of the Works. The Contractor shall demonstrate that advance 

payment has been used in this way by supplying copies of invoices or other documents to the 

Employer. 
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42.3  The advance payment shall be repaid by deducting proportionate amounts from payments 

otherwise due to the Contractor, following the schedule of completed percentages of the 

Works on a payment basis. No account shall be taken of the advance payment or its 

repayment in assessing valuation of the work done, variations, price adjustments, 

compensation events or liquidated damages. 
 

43. Securities: 
 

  The Security deposit (including additional security for unbalanced tenders) shall be provided to  

  the Employer no later than the date specified in the Letter of Acceptance and shall be issued in  

  an amount and form and type of instrument acceptable to the Employer. The Security deposit  

  shall be valid until a date 30 days from the date of expiry of Defects Liability Period and the  

  additional security for unbalanced tenders shall be valid until a date 30 days from the date of 

  issue of the certificate of completion.     

   

 

44.     Cost of Repairs: 

44.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Correction periods shall be remedied by the Contractor at the 

Contractor's cost if the loss or damage arises from the Contractor's acts or omissions. 

 

 E.  Finishing the Contract 
 

45.  Completion 

45.1  The Contractor shall request the Employer to issue a Certificate of Completion of the Works 

and the Employer will do so upon deciding that the Work is completed. 
 

46.  Taking over 

46.1  The Employer shall take over the Site and the Works within seven days of issuing a 

certificate of Completion. 
 

47.   Final account 

47.1  The Contractor shall supply to the Employer a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability 

Period. The Employer shall issue a Defect Liability Certificate and certify any final payment 

that is due to the Contractor within 90 days of receiving the Contractor's account if it is 

correct and complete. If it is not, the Employer shall issue within 90 days a schedule that 

states the scope of the corrections or additions that are necessary. If the Final Account is still 

unsatisfactory after it has been resubmitted, the Employer shall decide on the amount payable 

to the Contractor and make payment within 60 days of receiving the Contractor’s revised 

account. 
 

 

48.  As built drawings and /or Operating and Maintenance Manuals 
 

48.1  If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them by the dates stated in the Contract Data. 
 

48.2  If the Contractor does not supply the Drawings by the dates stated in the Contract Data, or 

they do not receive the Employer’s approval, the Employer shall withhold the amount stated 

in the Contract Data from payments due to the Contractor. 
 

49.   Termination 

49.1  The Employer may terminate the Contract if the other party causes a fundamental breach of 

the Contract. 
 

49.2  Fundamental breaches of Contract include, but shall not be limited to the following: 

  (a) the Contractor stops work for 45 days when no stoppage of work is shown on the  

   current Program and the stoppage has not been authorized by the Employer; 
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  (b) the Employer instructs the Contractor to delay the progress of the Works and the 

   instruction is not withdrawn within 60 days - Deleted. 
 

  (c) The Contractor becomes bankrupt or goes into liquidation other than for a 

    reconstruction or amalgamation; 
    
 

  (d) a payment due to the Contractor is not paid by the Employer within 90 days of the date 

           of the submission of the Bill by Contractor - Deleted. 
 

  (e) The Employer gives Notice that failure to correct a particular Defect is a fundamental 

   breach of Contract and the Contractor fails to correct it within a reasonable period of 

time determined by the Employer; 
     

  (f) The Contractor does not maintain a security which is required; 
 

  (g) the Contractor has delayed the completion of works by the number of days for which 

the maximum amount of liquidated damages can be paid as defined in the Contract 

data; and 
     

  (h) If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 

   practices in competing for or in the executing the Contract. 

   For the purpose of this paragraph: “corrupt practice” means the offering, giving, 

receiving or soliciting of anything of value to influence the action of a public official in 

the procurement process or in contract execution.  “Fraudulent practice” means a mis 

representation of facts in order to influence a procurement process or the execution of a 

contract to the detriment of the Borrower, and includes collusive practice among 

Tenderers (prior to or after Tender submission) designed to establish Tender prices at 

artificial noncompetitive levels and to deprive the Borrower of the benefits of free and 

open competition.” 
 

 

49.3  When either party to the Contract gives notice of a breach of contract to the Employer for a 

cause other than those listed under Sub Clause 49.2 above, the Employer shall decide whether 

the breach is fundamental or not. 
 

49.4  Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 

49.5  If the Contract is terminated the Contractor shall stop work immediately, make the Site safe 

and secure and leave the Site as soon as reasonably possible. 

 
 

50.   Payment upon Termination 
 

50.1  If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Employer shall prepare bill for the value of the work done less advance payments 

received up to the date of the bill, less other recoveries due in terms of the contract, less taxes 

due to be deducted at source as per applicable law and less the percentage to apply to the 

work not completed as indicated in the Contract Data. Additional Liquidated Damages shall 

not apply.  If the total amount due to the Employer exceeds any payment due to the 

Contractor the difference shall be a debt payable to the Employer. 
 

50.2  If the Contract is terminated at the Employer's convenience or because of a fundamental 

breach of Contract by the Employer, the Employer shall prepare bill for the value of the work 

done, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel 

employed solely on the Works, and the Contractor's costs of protecting and securing the 

Works and less advance payments received up to the date of the certificate, less other 

recoveries due in terms of the contract, and less taxes due to be deducted at source as per 

applicable law and make payment accordingly. 
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51.   Property 
 

51.1  All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be 

the property of the Employer, if the Contract is terminated because of a Contractor’s default. 
 

52.   Release from performance 
 

52.1  If the Contract is frustrated by any event entirely outside the control of either the Employer or 

the Contractor the Employer shall certify that the Contract has been frustrated. The 

Contractor shall make the Site safe and stop work as quickly as possible after receiving this 

certificate and shall be paid for all work carried out before receiving it and for any work 

carried out afterwards to which commitment was made. 
  

 

F.   Special Conditions of Contract 
1. Labour: 

 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 

feeding and transport. 
 

 The Contractor shall, if required by the Employer, deliver to the Employer a return in detail, 

in such form and at such intervals as the Employer may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by the Contractor on the 

Site and such other information as the Employer may require. 
 

2. Compliance with labour regulations: 

 During continuance of the contract, the Contractor and his sub-contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications 

and bye laws of the State or Central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central Government or the local 

authority. The Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of 

the Contractor, Employer shall have the right to deduct any money due to the Contractor 

including his amount of security deposit.  The Employer shall also have right to recover from 

the Contractor any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

 

 The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

 
 

 

3. Protection of Environment: 

  The contractor shall take all reasonable steps to protect the environment on and off the Site 

and to avoid damage or nuisance to persons or to property of the public or others resulting 

from pollution, noise or other causes arising as a consequence of his methods of operation. 

During continuance of the contract, the contractor and his sub-contractors shall abide at all 

times by all existing enactments on environmental protection and rules made there under, 

regulations, notifications and bye-laws of the State or Central Government, or local 

authorities and any other law, bye-law, regulations that may be passed or notification that 

may be issued in this respect in future by the State or Central Government or the local 

authority. 
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4.   Arbitration (Clause 24)  

4.1 The procedure for arbitration shall be as follows: 
 

(a) In case of dispute or difference arising between the Employer and the Contractor relating 

to any matter arising out of or connected with this agreement it shall be settled in 

accordance with the Arbitration and Conciliation Act 1996. The disputes or differences 

shall be referred to a Sole Arbitrator. The Sole Arbitrator shall be appointed by agreement 

between the parties; failing such agreement, by the Appointing Authority (any one of the 

Organizations as per list enclosed in Annexure). 
 

(b) Arbitration proceedings shall be held at Bengaluru, Karnataka, India. 
 

(c) The cost and expenses of arbitration proceedings will be paid as determined by the 

Arbitrator. However, the expenses incurred by each party in connection with the 

preparation, presentation, etc., shall be borne by each party itself. 
 

(d) Performance under the contract shall continue during the arbitration proceedings 

and payments due the Contractor by the Employer shall not be withheld, unless they 

are the subject matter of the arbitration proceedings. 
 

G. Additional Clause: 
 

In the case of the death of a contractor after executing the agreement/ commencement of the work, 

his legal heir, if an eligible registered contractor and willing, can execute and complete the work at 

the accepted tender rates irrespective of the cost of the work. 

 

[Add other Clauses specific to the work for which tenders are invited.]  

 

 

1. Penalty for Delay: 
 

a. After acceptance of the tender, the Employer / Authorized representative shall 

issue a written order to the successful Tenderer to commence the work. The 

Contractor shall enter upon or commence any portion of work only with the 

written authority and instructions of the Employer / Authorized 

representative. Without such instructions the Contractor shall have no claim 

to demand for measurements of or payment for, work done by him. 
 

b. The time allowed for carrying out the work as entered in the tender shall be 

strictly observed by the Contractor. It shall be reckoned from the date of issue 

of work order to the Contractor. The work shall throughout the stipulated 

period of the Contract be proceeded with, with all due diligence (time being 

deemed to be the essence of the Contract on the part of the Contractor). To 

ensure good progress during the execution of the work, the Contractor shall 

be bound (in all cases in which the time allowed for any work exceeds one 

month) to comply with the time schedule according to the Programme of 

execution of the work as agreed upon and enclosed to the Contract. 
 

The Contractor shall make Work Scheduling in MS project and furnish 

planned monthly stipulated financial and physical progress for assessment of 

shortfall in the form of cash flow statements, PERT & CPM Charts. 

c.  The progress of works shall be reviewed by the Authorized representative / 

Engineer- in-charge and the PMC Consultants on regular basis with the 
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Contractor based on the above Programme furnished by the contractor. 
 

d.  To the extent the shortfall is assessed, as due to the delay on the part of the 

Contractor a notice shall be issued to him by the Authorized representative / 

Engineer-in-charge to make up the shortfall in the succeeding month. If the 

shortfall is not made up before the next review of progress of work, the 

Contractor shall be liable to pay penalty as indicated below. 
 

e. In respect of the shortfall in progress, assessed as due to the delay on the part 

of Contractor the Contractor shall be liable to pay as penalty an amount as 

specified in the contract data. 

 

f. In the event of any of the above courses being adopted by the Authorized 

representative / Engineer-in-charge, the Contractor shall have no claim to 
 

2. Other conditions:  
 

a. Bidder shall ensure that all the documents required to qualify the tender shall 

 be same as name mentioned in the license copy any mismatch may lead to 

 rejection of the tender and if a company is merged with the other company or 

individual if any, the related such document along with order copy shall be 

submitted. 
 

b. Bidder shall enter in to an agreement / MOU to submit their certificate and 

License to qualify this tender with license holder of Water Supply and 

Electrical works and shall submit work done certificate as specified in the 

eligibility criteria duly signed by the not below the rank of Executive 

Engineer. 
 

c. Bidder shall understand all aspects of this tender document and shall visit the 

site to get familiar with the site condition and also study the available 

drawings and also understand the nature and impact of work like widening 

demolishing etc. 
  

d. Contractor shall be responsible for all safety aspects pertaining to the work. 
 

e. Contractor shall validate the Detailed Project Report (DPR) and its drawings 

  with estimates. 
 

f.  Contractor shall be responsible for preparation of all working drawings and 

  submit the same to the tender inviting authority for approval. 
 

g. Contractor shall be responsible for testing of all construction materials at the 

 NABL accredited laboratory and the testing report must be submitted to the 

     tender inviting authority for approval. 
 

h. Contractor shall be responsible for establishing a site office at the center of 

 the project road and necessary arrangements like office furnitures and all 

 construction related documents such as a copy of DPR, Estimate, Drawings 

etc. 
 

i. Contractor shall be responsible for recording day to day activities and a 

register book must be followed and signature of contractor’s representative, 
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PMC and authority as and when visit the site to be recorded. 
 

j. Contractor shall be responsible for storing necessary and required quantum of

 construction materials at site to avoid delay in construction. 
 

k. Contractor shall be responsible for understanding the tender document and 

   Bill of Quantity (BOQ) during bidding and quoted amount shall only be 

considered if there is any mistakes found in the estimate, drawing, BOQ at 

the later stage. 
 

l. Work in Hand and balance work calculated considered for bid capacity must 

be counter signed by concerned department engineer filing which bid is liable 

for rejection. 
 

m. Bidders must submit license copy, GST registration certificate, PAN 

Registration Certificate, EPF registration certificate, ESI registration 

certificate to qualify for technical evaluation. 
 

n. Bidder must submit Turnover Certificate with all supporting IT returns 

 document with acknowledgement to confirm the Turnover any miss match 

found between Turnover Certificate and IT returns documents may not be 

considered for technical evaluation. 
 

3. Possession of the Site  

The Employer shall give the possession of the Site to the Contractor based on 

the mutually agreed Construction Schedule between the Employer and the 

Contractor. If Possession of a Part is not given as per the mutually agreed 

Schedule then the Employer will assess the Probable Delay that may arise due 

to non availability of that particular part of Site to the Contractor. 
 

4. The Tender Documents uploaded in the Karnataka Public Procurement Portal, 

Tender Terms arrived at during Process of Clarifications together with the 

Letter of Acceptance thereof, shall constitute a Binding Contract between the 

Successful Tenderer and the Employer and shall form the Foundation of the 

Rights and Obligation of both the Parties. 

 

5. The Several Documents forming the Contract are to be taken as mutually 

explanatory of one another, Detailed Drawings being followed in preference to 

Small Scale Drawings and Figured Dimensions in preference to the Measured 

Ones. Special Conditions shall be followed in preference to General Conditions 

/ Clauses of the Contract. Particular Specifications shall be followed in 

preference to General Specifications applicable to the Contract. 
 

6. In case of Discrepancy / Inconsistency between the Description in the Scope of 

Works, Specifications, Nomenclature of Items and / or the Drawings, 

Conditions of Contract, Qualification Document and if there are Varying or 

Conflicting Provisions made in any Document forming Part of the Contract, the 

Employer shall be the Deciding Authority with regard to the Intention / 

Interpretation of the Document and his Decision shall be final and binding on 

the Contractor without any reservations. 
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7. The Right to carry out the Work either in Conformity with or in a Manner 

entirely different from the Terms of this Tender Document that may be 

considered most suitable before or subsequent to the Receipt of Tenders due 

to Exigencies of Work is reserved with the Employer. 
 

8. Any Error in Description or any Omissions there from, shall not vitiate the 

Contract or release the Contractor from the Execution of the whole or any part 

of the Works comprised therein according to Drawings and Specifications or 

from any of his Obligations under the Contract. 
 

9. The Work shall not be subcontracted. 
 

10. Time is the Essence of the Contract and it shall be clearly understood that the 

Contractor is bound to complete the Work in every respect within the 

Intended Completion Period as stated in the Contract Data. 
 

11. Within fifteen days from the Date of Signing the Agreement and before 

Commencement of the Work, the Contractor shall submit the following Details 

/ Documents to the Employer for his Approval. 
 

a. Time and Progress Chart in direct relation to the Intended Completion 

Period along with Milestones as stated in the Contract Data for 

Completion of the Items or Groups of Items of Work and for the Contract 

as a whole. It shall indicate the Procedure and Method in which the Work 

is proposed to be carried out, the Forecast of the Dates of Commencement 

and Completion of Various Grades or Sections and the Arrangements 

regarding Constructional Plant and Temporary Works, which the 

Contractor intends to make. The Programme of Work may be amended as 

and when necessary by Agreement between the Employer and the 

Contractor within the Limitations of Time imposed by the Contract 

Documents. 
 

b. Mapping of Existing Utilities: 

The Successful Tenderer (Contractor), on Award of Work, shall map all 

the Existing Service Lines, above and below the ground level within the 

Battery Limit, such as Water Supply, Underground Drainage, Electrical, 

Telephone, Optical Fibre Cables, etc. Mapping of the Service Lines below 

the Ground Level shall be carried out using Ground Penetrating Radar 

(GPR) Equipment. Mapping shall be got approved by all the respective 

Service Departments at the Risk and Cost of the Contractor. The 

Contractor shall submit the Approved Maps to the Employer. 
 

c. Topographical Survey shall be carried out and Topographical Survey Plan 

along with Levels and Sections (as per the MoRT&H Specifications) of the 

Project Roads mentioned under the Package shall be submitted both in Hard 

and Soft Copy by the Contractor.  
 

d. Traffic Diversion Plan in accordance with the Traffic Department shall be 

    submitted for the Approval before Commencement of the Work. 
  

e. After Approval of the Traffic Diversion Plan by the Concerned Authorities, 

Notification and Diversion Display Boards of Dimensions 1.8m X 1.6m (at 
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2.8m height from the Ground Level) of minimum 8 Nos. in the Project Battery 

Limit shall be installed before Commencement of the Work by the Contractor. 
 

f. The Contractor shall submit the required Mix Design Reports for Pavement 

Quality Concrete, Bituminous Materials and Concrete of other Grades before 

Commencement of the Work for the Approval of the Chief Engineer. Further, 

the Contractor shall submit necessary Quality Control Reports from the 

Manufactures / Third Party for other Materials before using the same in the 

Work.  
 

12. The Contractor shall prepare and submit the Working Drawings / Good for 

Construction Drawings along with the required Survey / Investigation Reports to 

the Employer and get approval for the same by the Employer at Contractor’s own 

risk and cost before Commencement of the Work. The Employer will approve the 

Drawings within 10 Working Days from the Date of Submission of the Drawings 

by the Contractor On the basis of Project Scheduling, the Contractors shall also 

supply Monthly Bar Chart for Completion of each Item of Work and other 

necessary Information for monitoring the Progress of the Work. The Contractor 

shall also supply suitably Updated Monthly Bar Charts, etc. incorporating inter alia 

the Decision taken during Site Inspections / Review Meetings.  
 

13. The Approval of the above Programme by the Employer shall not absolve or 

relieve the Contractor of any of his Responsibilities to complete the whole of the 

Works by the Intended Completion period or Extended Completion Period, if any. 
 

14. Progress of Work 

The Contractor shall give the Employer on the 4th Day of each Month a Progress 

Report of the Work done during the Previous Month. 
 

The Progress of Work will be reviewed periodically by the Employer with the 

Contractor and Shortfalls, if any sorted out, the Contractor shall thereupon take 

such Action as may be necessary to bring back his Work to Schedule without any 

Additional Cost to the Employer by employing Overtime Operations, increasing 

the Number of Shifts, Capacity of the Equipment or otherwise as directed by the 

Employer and nothing shall be paid extra. 
 

15. Drawings to be kept at Site 

The Required Sets of the Drawings as approved by the Employer shall be kept by 

the Contractor at the Site and the same shall at all reasonable time be available for 

Inspection and Use by the Employer and his approved Representative and any other 

person authorized by the Employer in writing. 
 

16. Inspection of Works 

In addition to the Provisions of Relevant Clauses of the Contract, the Work shall 

also be open to Inspection by the Employer and his approved Representative. The 

Contractor shall at all times during the Usual Working Hours and at all times at 

which Reasonable Notices of the Intention of the Employer or his approved 

Representative as stated above to visit the Works shall have been given to the 

Contractor, either himself be present to receive the Orders and Instructions or have 

a responsible Site Engineer duly accredited in writing, to be present for that 

Purpose. 
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17. Foreign Exchange 

It shall be clearly understood that no Foreign Exchange shall be made available for 

the Purpose of Equipment, Plants, Machinery or Materials of any kind or any other 

Items / Purposes required to be carried out in Execution of the Work. It shall be 

clearly understood that no Foreign Exchange required for importing Equipments, 

Materials for Tools, Plants and Machinery, etc. that may be required in carrying out 

the Work, even from the Rupee Payment Country will be made available. 
 

18. The Contractor shall make his own arrangement at his own Cost for the Provision 

  of Telephone Facilities at the Site of Works or at any other place. 
 

19. No Accommodation is available at the Site of Work for Office, Residence, Labour, 

Store, Casting Yard, etc. and the Contractor has to make his own Arrangement and 

no Claim whatsoever on this account shall be entertained. 
 

20. The Contractor shall make his own arrangement for the Disposal of the Spoils / 

Excavated Earth / Debris from the Works to such Place, approved by the Employer, 

where the same shall not cause Nuisance and shall be acceptable to the Authorities 

concerned. 
 

21. The Electric and Water Connections to be obtained for use of the Work under the 

  Contract are subject to the following Conditions. 

a. The Contractor shall make his own arrangement for Electricity and Water 

Supply. However, the Employer will assist the Contractor to get Power from 

the concerned Department at the Contractor’s Cost. 
 

b. The Employer shall in no way be Responsible for any Delay in getting the 

Electric Connection and Water and no Claim on this account whatsoever, shall 

be entertained. It shall be clearly understood that the Contractor has to make 

his own Arrangement for Generators for use before the Electric Connection is 

made available and also to be used as a Stand by Arrangement in case of 

Power Failure, etc. or in the case of Disconnection of Electric Supply by the 

concerned Department for any reason. 
 

22. Safety of Workers 

In respect of all Labour directly or indirectly employed in the Work for the 

Performance of the Contractor's Part of this Agreement, the Contractor shall at his 

own Expense arrange for the Safety Provisions as per Indian Standard Safety Codes 

shown below and shall at his own Expense provide all Facilities in connection there 

with. In case, the Contractor fails to make Arrangement and provide Necessary 

Facilities as aforesaid, he shall be liable to pay Rs. 1000/- per Day for each day of 

Delay from the Date of Notice issued to the Contractor in this regard and in 

addition the Employer shall be at liberty to make Arrangement and provide 

Facilities as aforesaid and recover the Cost incurred on that behalf from the 

Contractor, and no Claims whatsoever shall be entertained. 
 

i. IS: 3696 (Part I) – 1966  Safety Code for Scaffolds and Ladders  

ii. IS: 3696 (Part II) – 1966 Safety Code for Scaffolds and Ladders, Part II 

Ladders iii. IS: 3764 – 1966  Safety Code for Excavation Work  

iv. IS 4081 – 1967   Safety Code for Blasting and Drilling Operations  
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v. IS: 4138 – 1977   Safety Code for Working in Compressed Air  

vi. IS: 5121    Safety Code for Piling and other Deep Foundations  

vii. IS: 5916 – 1970  Safety Code for Construction involving Use of Hot 

Bituminous Materials  

viii. IS: 7293 – 1974  Safety Code for Working with Construction 

Machinery  

ix. IS: 7969 –1975  Safety Code for Storage and Handling of Building 

Materials  

x. Any other Code and / or as per directions of the Employer. 
 

23. The Employer shall have Full Powers to send Workmen and employ on the 

Premises to execute Fittings and other Work not included in the Contract. For 

whole Operations, the Contractor is to afford every Reasonable Facility during 

Ordinary Working Hours provided that such Operations shall be carried on in such 

a manner as not to impede the Progress of the Work included in this Contract in the 

opinion of the Employer. 
 

24. The Contractor shall conduct his Work so that not to interfere with or hinder the 

Progress or Completion of the Work being performed by other Contractors, Piece 

Workers or by the Employer and shall as far as possible arrange his Work and shall 

place and dispose the Operations of the other Contractors, Piece Workers, or of the 

Employer. The Contractor shall arrange his Work with that of the others in an 

Acceptable Manner and shall perform it in Proper Sequence to the complete 

Satisfaction of the Employer at the Contractor’s own Cost. 
 

25. No Waiving of Legal Rights and Powers 

  The Employer shall not be precluded or stopped from taking any Measurements 

and Framing of Estimates or Detaining any Certificates made either before or after 

the Completion and Acceptance of the Work and Payment, from showing the True 

Amount and Character of the Works Performed and Materials furnished by the 

Contractor and from showing that any such Measurements, Estimates or 

Certificates Untrue or incorrectly made and that the Employer shall not be 

precluded or stopped from recovering from the Contractor and such Damages as it 

may be sustained by Reasons of his Failure to comply with the Terms and 

Conditions of the Contract. Neither the Acceptance by the Employer nor any 

Payment for Acceptance of the whole or any part of the Work nor any Extension of 

Time nor any Possession taken by the Employer shall operate as a Waiver of any 

Portion of the Contract or any Power herein reserved or of any Risk to Damage. A 

Waiver of any Breach of the Contract shall not be held to be a Waiver of any other 

or subsequent Breach. 
 

26. Night Work 

  For Completing the Work well within the Intended Completion Period, the 

Contractor is required to work in three shifts (including Night Work) and no Claim 

whatsoever shall be entertained on this account, notwithstanding, the Fact that the 

Contractor will have to pay to the Labours and other Staff engaged directly or 

indirectly on the Work according to the Provisions of the Labour Regulations and 

the Agreement entered into and for Extra Amounts towards any other Reason. 

None of the Permanent Works shall be carried out during Night or on Authorized 
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Public Holidays without the permission in writing of the Employer except when 

Work is unavoidable or absolutely necessary for the Safety of Life, Property or 

Work in which case the Contractor shall immediately advise the Employer 

accordingly, provided that the Provisions of this Condition shall not be Applicable 

in the case of any Work which is customary to carry out by Rotation or in Double 

Shift. 
 

27. No Work shall be covered or put out of View without the approval of the Employer 

or his approved Representative and the Contractor shall afford Full Opportunity for 

Examination of such Services before these are permanently installed or extended 

thereof as per Site Requirement. 
 

28. The Execution of any Items of Work where any Incidental Work is actually 

required but not specifically stated in the Tender Document, it is to be understood 

that the Amount quoted by the Contractor shall cover such Charges also and 

nothing extra on account of such Incidental Charges, if any, shall be paid. 
 

29. No Payment will be made to the Contractor for Damage caused by Rains, or other 

Natural Calamities or Accidents or Acts of God, during the Execution of the Works 

and no such Claim on this account will be entertained. 
 

30. The Contractor is required to submit Rates of all Items he has used to derive the 

Tendered Price inclusive of Cost of all Labour, Materials, Plant, Machinery, 

Equipments, Carriage and other Inputs, Taxes, Royalties, etc. 
 

31. The Contractor shall maintain in Good Condition all Work till the Completion of 

entire Work allotted to him. From the Commencement of the Work to the 

Completion of the same, the Work is to be under the Contractor's Charge. The 

Contractor is to be held Responsible for and to make good all Injuries, Damages 

and Repairs, rendered necessary by Fire, Rain, Traffic, Floods or other Causes. The 

Employer shall not be held Responsible, for any Claims for Injuries to Personal 

Workmen or for Structural Damage to Property happening from any Neglect, 

Default, Want of Proper Care or Misconduct on the Part of the Contractor or of any 

other of his authorized Representatives in his Employment during the Execution of 

the Work. The Compensation, if any, shall be paid directly to the Department / 

Authority / Persons concerned, by the Contractor at his own Cost. 
 

32. The Contractor will take all Necessary Measures for the Safety of Workers during 

Construction and provide, erect and maintain such Barricades, including Signs, 

Markings, Flags and Lights, as necessary, all around the Excavation / Construction 

Area and at such Intermediate Points, as directed by the Employer including the 

Proper Identification of the Construction Areas. He shall be Responsible for all 

Damages and Accidents on account of Construction and other Relevant Activities. 

Nothing shall be paid extra on account of above. 
 

The Temporary Warning Signs / Lamps shall be installed at all Barricades during 

the Hours of Darkness and kept lit there at all times during these hours and nothing 

shall be paid extra. 
 

The above Provisions shall be followed strictly and at no time the Construction / 

Excavation Areas are to be left Un barricaded or without Red Lamps during the 
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Hours of Darkness. Failure to comply with the Requirements mentioned in the 

Preceding Paragraphs shall be deemed to be a Breach of Contract on the Part of the 

Contractor for which the Contractor shall be Liable to action under Relevant 

Clauses / Conditions of the Agreement. 
 

In addition to other Actions being taken for such Breach of Contract, the Contractor 

shall be liable to pay compensation @ Rs. 1000/- per Sqm of Area left Un 

barricaded. 
 

The Employer shall give Notice to the Contractor for such Barrication and the 

Contractor shall comply with the same within one day of such Notice failing which 

he shall be liable to pay the above Compensation and Actions for the said Breach 

of Contract. The Decision of the Employer in respect of the above shall be final and 

binding. The Contractor shall be held fully responsible for any lapses and 

consequent losses (Damages, Injuries, Death, etc.) in this regard. 
 

The Contractor shall use every Reasonable Means to prevent any of Roads, Bridges 

communicating with or on the Routes to the Site from being damaged by any 

Traffic of the Contractor or any of his Sub Contractors and in particular, shall 

select Routes and Vehicles to avoid such Unnecessary Damages. 
 

33. The Contractor shall assume all Liabilities, Financial or otherwise in connection 

with his Contract and shall protect and save the Employer from any and all 

Damages and Claims that may arise because of the Presence and Operations of 

others working on or near the Site. The Contractor shall assume all Responsibilities 

for all Work not completed or accepted because of the Presence and Operations of 

other Contractors or Piece Workers or of the Employer.  
 

34. At the time of Construction, the Contractor shall embed all Electrical / other 

Fixtures like Base Plates, Brackets, Conduits, etc. as per the Directions of the 

Employer. Nothing Extra whatsoever will be payable on this account. 
 

35. For execution of any Items of Work where Incidental Works such as Bailing out 

Water, Shoring, etc. are actually required but not specifically stated in the Tender, 

it is to be understood that the Amount quoted by the Contractor shall cover such 

Charges also and nothing Extra on account of such Incidental Charges, if any, shall 

be paid. 
 

36. Any Upgradation in Technology in terms of Construction Procedures / 

Construction Materials / Construction Equipments will be adopted from time to 

time on mutual consents of the Employer and the Contractor. 
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Annexure 
 

LIST OF ORGANIZATIONS WHO ARE CONSIDERED AS APPOINTING 

AUTHORITY FOR APPOINTMENT OF ARBITRATORS 

 
 

1. Arbitration Centre, Bengaluru  
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SECTION 6: CONTRACT DATA 

 

Items marked "N/A" do not apply in this Contract. 

 

The following documents are also part of the Contract:   Clause Reference 

• The Schedule of Operating and Maintenance Manuals.   [48] 
 

• The Methodology and Program of Construction.   [25] 
 

• Site Investigation Reports.   [14] 
 

• The Schedule of Key and Critical Equipment to be deployed 

       on the work as per agreed program of construction.   [25] 

 

The Employer is: 
 

 Name: The Commissioner               [1.1] 

 

 Address: Office of the Executive Engineer, 

                 Road Infrastructure – White topping Division, Room No. 106,  

                       1st Floor, Annexe Building – 3, N.R. Square, Bengaluru – 560002,  

                       Email: bbmpeeriwhitetopping@gmail.com. 
 

Name of authorized Representative: Executive Engineer, RI - Whitetopping Division, BBMP 
 

 

The start date shall be the date of issue of notice to proceed with the work.            [1.1] 
 

The Intended Completion Date for the whole of the Works is 11 Months with the following 

milestones - (The location of works shall be from the list of works, prioritized/identified by the 

Engineer in Charge. accordingly, the work Programme shall be prepared and got approved from the 

Authorized representative). 

Mile stones Work to be completed 

Duration                              

( 

Months) 

Amount 

of 

Progress 

(Cr) 

Percentage 

of Progress 

Mile stone -1  

 Mobilization of Plant, Equipment, Site office. Labour 

Camp ,Studies / Investigations / Surveys 

Preparation/Finalization of Alignment, shifting of 

utility lines, dismantaling of damaged /broken utilities 

/planning of Materials/Construction works planning  

etc., 

1 0.88 3% 

Mile stone-2 

Site clearance, earth work,de-silting,making diversion 

road, preparation of base for footpath/removeble of 

kerbstones/Drain covers for desilting,Construction of 

Utility chambers,cable duct,Culverts, HDPE Pipes 

laying, etc., 

3 7.70 27% 

Mile stone-3 

Subbase works of GSB/WMM , Foot path construction, 

other construction works related to be completed 

before Finishing works of Mile stone-4 

3 10.26 36% 

Mile stone-4 

Flexible pavement  of Bituminous works, 

Streetlights/Green edges/Horticulture works/Rain water 

harvesting works and other finshing works to complete 

the project. 

2 6.03 21% 

Mile stone-5 
 Instalation of Traffic signboards/Pavement Marking  

and other finshing works to complete the project. 
1 2.18 8% 

Mile stone-6 
Completion of project in all respects including 

finishing works of Roads and Bridges 
1 1.07 4% 

  Total Contract Period  11 28.10 100% 
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      The Site Possession Date is:  Immediately after issuing of work order.       [21] 

 

The Site is located at East Zone BBMP, and is defined in drawing enclosed.     [1.1] 

 
The Defects Liability Period is 2 Years from date of issue of Completion Certificate      [31] 

Insurance requirements are as under:               [13] 
 

 

Sl. 

No 
Type of Cover Minimum cover for Insurance 

(i) Works and of Plant and materials  
The sum stated in the Agreement plus 

20% 

(ii) Loss or damage to equipment Full replacement cost 

(iii) Loss or damage to property of Third Party Full replacement cost 

(iv) 

Personal injury or death insurance 

(a) for Third Party 

Rs.20 lakhs covering minimum 4 

persons 

(b) for Contractor’s employees or labour 
In accordance with the statutory 

requirements applicable to Karnataka 
 

Price Adjustment: Price adjustment is not applicable in case the contract period exceeds with the 

valuable reason subjected to the approval by the competent authority the following shall be 

followed.    
 

The formulae for price Adjustment shall be as prescribed in Annexure -1 to the G.O. No. FD 59 PRO. 

Cell / 2004 dated 26-11-2004 and Government Order No. FD 3 PCL 2008, Bangalore, Dated: 21-11-

2008). 
 

Price Adjustment Formula;                                                                                              [40] 
 

The liquidated damages for the whole of the works is ten percent of final contract price and that 

for the milestones are as under: 

 

Amount in Rs Contract Value in Rs 334050000 

Mile stone  No of Days Delay assumed  Penalty/day Rs. 
Total Amount 

of Penalty 

Max Penalty 
10% of 

Contract 
Value 

M-1 5 281000 1405000 

28100000 

M-2 10 281000 2810000 

M-3 15 281000 4215000 

M-4 20 281000 5620000 

M-5 20 281000 5620000 

M-6 30 281000 8430000.01 

Total 100   28100000   
 

 

The maximum amount of liquidated damages for the whole of the works [41] 

is ten percent of final contract price i.e. Rs. 2,81,000,000/- 
  
The Advance Payments are: - 

The amounts of the advance payment are: [42] Nature of Advance Amount (Rs.) Conditions to be 

fulfilled 1. Mobilization 5% of the Contract price on submission of un-conditional Bank 

Guarantee. (To be drawn before end of 20% of Contract period). 
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42.2   Repayment of advance payment for mobilization:  

 The advance payment shall be repaid with percentage deductions from the interim payments certified by 

the Engineer under the Contract. Deductions shall commence in the next Interim Payment Certificate 

following that in which the total of all such payments to the Contractor has reached not less than 5% of 

the Contract Price or 12 months from the date of payment of first installment of advance, whichever 

period concludes earlier, and shall be made at the rate of 10% percent of the amounts of all Interim 

Payment Certificates until such time as the Advance payment has been repaid, always provided that the 

Advance payment shall be completely repaid prior to the expiry of the original time for completion 

pursuant to Clauses 17 and 2. 

 

The date by which “as built” drawing (in appropriate scale) in 2 sets are required is within 30 days of issue of 

certificate of completion of whole or section of the work as the case may be 

                                                                                              

“The date by which operating & maintenance manuals are required is within 30 days of issue of  

certificate of completion of whole or section of the work as the case may be                   [48] 

 

The amount to be withheld for failing to supply “as built” drawings or supply of  

Operation and Maintenance Manuals by the date required is                                                      [48] 
 

The following events shall also be fundamental breach of the contract:                      [49.2] 
 

1. The contractor has contravened Sub-clause 7.1 and Clause 9 of CC. 

The percentage to apply to the value of the work not completed representing the Employer’s                                                                                                         

Additional cost for completing the Works shall be 30 percent.                                          [50.1] 
 

Annexure - 1 - Price Escalation is Not applicable 
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SECTION 7: SPECIFICATIONS 
 

Technical specifications should be followed as per  

Ministry of Road Transport & Highways (MORT&H)  

Fifth Revision of the latest version 
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SECTION 8: DRAWINGS 

Drawing for location and chainage Reference No: SSP/DWG/PRJ/009 

from CH: 2+400 to CH: 5+440 

And 

Compound Wall drawing No. SSP/DWG/PRJ/010 

From CH: 4+800 to CH: 5+440 

 

Location Map 

 
 

 
 

 

Ch:2+400 

Ch:5+440 
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SECTION – 9: BILL OF QUANTITIES 
 

Sl. 

No. 

Description of Items as per  

SOR or as approved in Data sheet 
Unit Quantity Unit Rate Amount 

1 

Removal of telephone / Electric poles including excavation and 

dismantling of foundation concrete and lines under the 

supervision of concerned department, disposal with all lifts and 

lead and stacking the serviceable and unserviceable material 

separately 

No.s 52     

2 
Cutting of Trees, excluding removal of stumps and roots of trees 

Girth from 300mm to 600mm 
each 4     

3 
Cutting of Trees, excluding removal of stumps and roots of trees 

Girth from 600mm to 900mm 
each 2     

4 
Cutting of Trees, excluding removal of stumps and roots of trees 

Girth from 900mm to 1800mm 
each 2     

5 
Cutting of Trees, excluding removal of stumps and roots of trees 

Girth above 1800mm 
each 2     

6 
Removal of stumps and roots including backfilling with suitable 

material to required compaction Girth from 300mm to 600mm 
each 4     

7 
Removal of stumps and roots including backfilling with suitable 

material to required compaction Girth from 600 mm to 900 mm 
each 2     

8 
Removal of stumps and roots including backfilling with suitable 

material to required compaction Girth from 900mm to 1800mm 
each 2     

9 
Removal of stumps and roots including backfilling with suitable 

material to required compaction Girth above 1800mm 
each 2     

10 

Dismantling of existing structures like culverts, bridges, 

retaining walls and other structure comprising of masonry, 

cement concrete, wood work, steel work, including T&P and 

scaffolding wherever necessary, sorting the dismantled material, 

disposal of unserviceable material and stacking the serviceable 

material with all lifts and lead Cement Concrete Grade M-15 & 

M-20 

M3 174     

11 

Dismantling of existing structures like culverts, bridges, 

retaining walls and other structure comprising of masonry, 

cement concrete, wood work, steel work, including T&P and 

scaffolding wherever necessary, sorting the dismantled material, 

disposal of unserviceable material and stacking the serviceable 

material with all lifts and lead Cement Concrete Grade M-15 & 

M-20 

 

Dismantling Stone Masonry /Brick / Tile work / rubble masonry 

/ pitching / etc by 

mechanical means 

M3 270    

12 
Dismantling kerb stone by manual means and disposal of 

dismantled material with all lifts and lead 
m 600    

13 

Dismantling of barbed wire fencing/ wire mesh fencing including 

posts, foundation concrete, back filling of pit by manual means 

including disposal of dismantled material with all lifts and lead, 

stacking serviceable material and unserviceable material 

separately. 

m 3350    

14 
Removal of Unserviceable Soil with Disposal upto a suitable 

distance as directed by the Engineer incharge of work  
M2 30    

15 

Clearing and grubbing road land including uprooting rank 

vegetation, grass, bushes, shrubs, saplings and trees girth up to 

300 mm, removal of stumps of trees cut earlier and disposal of 

unserviceable materials and stacking of serviceable material to 

be used or auctioned, including removal and disposal of top 

organic soil not exceeding 150 mm in thickness.by Mechanical 

means in area of Light Jungle 

100 

M2 
36    
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Sl. 

No. 

Description of Items as per  

SOR or as approved in Data sheet 
Unit Quantity Unit Rate Amount 

16 

Clearing and grubbing road land including uprooting rank 

vegetation, grass, bushes, shrubs, saplings and trees girth up to 

300 mm, removal of stumps of trees cut earlier and disposal of 

unserviceable materials and stacking of serviceable material to 

be used or auctioned, including removal and disposal of top 

organic soil not exceeding 150 mm in thickness.by Mechanical 

means in area of Throny Jungle 

100 

M2 
660    

17 

Earth work excavation for Foundation by mechanical means for 

all works & depth upto 3 m, as per drawing and technical 

specifications, including setting out, shoring, strutting, 

barricading, caution lights, including dressing of excavated 

surfaces, disposing off or levelling the excavated earth or sorting 

& stacking the selected earth for reuse in a radius of 50 m and lift 

upto 1.5 m including cost of labour, tools, usage of machinery & 

other appurtenaces required to complete the work In all kinds of 

soils Depth upto 3 m 

M3 73325    

18 

Providing and laying of a reinforced cement concrete pipe 

duct,300 mm dia, across the road (new construction), extending 

from drain to drain in cuts and toe of slope to toe of slope in fills, 

constructing head walls at both ends, providing a minimum fill 

of granular material over top and sides of RCC pipe as per 

IRC:98-1997, bedded on a 0.3 m thick layer of granular material 

free of rock pieces, outer to outer distance of pipe at least half dia 

of pipe subject to minimum 450 mm in case of double and triple 

row ducts, joints to be made leak proof, invert level of duct to be 

above higher than ground level to prevent entry of water and dirt, 

all as per IRC: 98 - 1997 and approved drawings. Double row for 

two utility services 

m 168    

19 

Providing and laying reinforced cement concrete pipe NP3 for 

culverts on first class bedding of granular material in single row 

including fixing collar with cement mortar 1:2 but excluding 

excavation, protection works, backfilling, concrete and masonry 

works in head walls and parapets Clause 1101.6. b. 1000mm dia 

M3 290.85    

20 

Filling available excavated earth (excluding rock) in trenches, 

plinth, sides of foundations and other similar works etc. in layers 

not exceeding 20cm in depth, consolidating each deposited layer 

by ramming and watering, lead up to 50 m and lift upto 1.5 m. 

M3 1146.47    

21 

Providing M - Sand : Supplying and filling in plinth,foundations 

/ UG cable work with approved M-sand including watering, 

ramming, consolidating and dressing.The rate includes the cost 

of material, labour charges,required tools and plants etc., 

complete. Work shall be carried out as per the instructions of 

Engineer- in-charge of works as per the standard procedure. 

M3 130.8825    

22 

Construction of Embankment with approved materials deposited 

at site from roadway cutting and excavation from drain and 

foundation of other structures graded with desired compaction. 

(Royalty shall be recovered @ Rs. 60.00/m3) 

M3 16332.00    

23 

Construction of Embankment by excavating the available 

approved Gravel/Murrum deposited at a place or borrow pits 

during or prior excavation with all lifts and lead, transportation 

to site, spreading, grading to required slope and compacting to 

meet the requirement complete as per specifications, including 

cost of labour,rolling,water,all materials,usage & all other 

appurtenaces required to complete the work. 

M3 2512.5    
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Sl. 

No. 

Description of Items as per  

SOR or as approved in Data sheet 
Unit Quantity Unit Rate Amount 

 

24 

Construction of sub-grade and earthen shoulders with approved 

material obtained from borrow pits with all lifts & leads, 

transporting to site, spreading, grading to required slope and 

compacted to meet requirement of table No. 300-2 

M3 10410    

25 

Construction of Granular Sub-Base of required grading as per 

design mixing in a mechanical mix plant at OMC, carriage of 

mixed Material to work site, spreading in uniform layers with 

motor grader on prepared surface and compacting with vibratory 

power roller to achieve the desired density, complete as per 

clause 401 For Grading -V Material used as sub base cum 

Drainage layer for Road use 

M3 11943.5    

26 

Providing, laying, spreading and compacting graded stone 

aggregate to wet mix macadam specification including 

premixing the Material with water at OMC in mechanical mix 

plant carriage 

of mixed Material by tipper to site, laying in uniform layers with 

paver/grader in sub-base / base course on well prepared surface 

and compacting with vibratory roller to achieve the desired 

density. 

M3 11475    

27 

Providing and laying in position plain cement concrete for 

levelling course for all works in foundation. The 

granite/trap/basalt crushed graded coarse aggregates and fine 

aggregates as per relevant IS Codes machine mixed, laid in 

layers not exceeding 150 mm thickness, well compacted using 

plate vibrators, including all lead & lifts, cost of all materials of 

quality, labour, Usage charges of machineries, curing, and all the 

other appurtenances required to complete the work as per 

technical specifications.iNCLUDING FORMWORK (The cost 

of steel reinforcement  shall be paid separately ) Mix Mix 1:2:4 

Using 20 mm nominal size graded crushed coarse aggregates (for 

Footpath slope/open spaces/PCC ) 

M3 604    

28 

Providing and laying in position Reinforced cement concrete for 

all Foundation works. The granite/trap/basalt crushed graded 

coarse aggregates and fine aggregates as per relevant IS Codes 

machine mixed with super plasticizers laid in finished layers, 

well compacted using needle vibrators, including all lead & lifts, 

cost of all materials, quality confirming to the requirements of 

relevant IS codes , labour, Usage charges of machinery, curing 

and all the other appurtenances required to complete the work as 

per technical specifications including formwork. (The cost of 

steel reinforcement  to be paid separately) M20 Design Mix 

Using 20 mm nominal size graded crushed coarse aggregates (for 

Utility/SWD  Chambers)  

M3 939.36    
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Sl. 

No. 

Description of Items as per  

SOR or as approved in Data sheet 
Unit Quantity Unit Rate Amount 

29 

Providing and laying in position Reinforced cement concrete for 

all Foundation works. The granite/trap/basalt crushed graded 

coarse aggregates and fine aggregates as per relevant IS Codes 

machine mixed with super plasticizers laid in finished layers, 

well compacted using needle vibrators, including all lead & lifts, 

cost of all materials, quality confirming to the requirements of 

relevant IS codes , labour, Usage charges of machinery, curing 

and all the other appurtenances required to complete the work as 

per technical specifications including formwork. (The cost of 

steel reinforcement  to be paid separately) M 30 Design Mix 

Using 20 mm nominal size graded crushed coarse aggregates (for 

compound wall )  

M3 698.86   

30 

Supplying, fitting and placing TMT FE 550 / 550D Steel 

Reinforcement including cost of all materials, machinery, labour, 

cleaning, straightening, cutting, bending, hooking, 

laping/welding joints, tying with binding wire / soft annealed 

steel wire and other ancilary  perations complete as per drawing 

and technical specification All other type of structures 

t 163.25   

31 

Providing and constructing load bearing wall with Solid 

Concrete blocks of size 400x100x200mm having block density 

more than 1800kg/m3 and minimum compressive strength of 

4.00 N/mm2 conforming to IS 2185 (Part - I) - 2005 and 

constructed with CM 1:4 as per IS 2572:2005 including cost of 

all materials, labour, scaffolding and curing, usage charges of 

machinery etc complete as per specifications. 

m2 1240   

32 

Providing Cement mortar 1:6 (1 cement : 6 fine sand) including 

cost of all materials, labour and usage charges of machinery 

complete as per the direction of engineer incharge of work. 

m3 185   

33 

Providing Coursed rubble masonry (first sort) with hard stone in 

foundation and plinth with Cement mortar 1:6 (1 cement : 6 

coarse sand) 

m3 92   

34 

Providing Coursed rubble masonry (second sort) with hard stone 

in foundation and plinth with Cement mortar 1:6 (1 cement : 6 

coarse sand) 

m3 443   

35 

Fencing with G.I. barbed wire R.C.C. post placed at required 

distance, embedded in cement concrete blocks, every 15th post, 

last but one end post and corner post shall be strutted on both 

sides and end post one side only, provided with horizontal lines 

and two diagonals of barbed wire weighing 9.38 kg per 100 m 

(minimum), between the two posts fitted and fixed with G.I. 

staples on wooden plugs or G.I. binding wire tied to 6 mm bar 

nibs fixed while casting the post (cost of R.C.C. posts, struts, 

earth work and concrete to be paid for separately) :- Payment to 

be made per metre cost of total length of barbed wire 

used.100x100 mm grid including edge trim covered with  

oncrete. This metal deck will be supported on structural steel 

beam with shear studs. (Structural steel like Beam, column, joists 

etc. & concrete of different grade as per design will be paid  

eparately). 

m 3448   
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Sl. 

No. 

Description of Items as per  

SOR or as approved in Data sheet 
Unit Quantity Unit Rate Amount 

36 

Providing and fixing concertina coil fencing with punched tape 

concertina coil 600 mm dia 10 m openable length ( total length 

90 m), having 50 nos rounds per 6 m length, upto 3 m height of 

wall with existing angle iron 'Y' shaped placed 2.4m or 3.00 m 

apart and with 9 horizontal R.B.T. reinforced barbed wire, stud 

tied with G.I. staples and G.I. clips to retain horizontal, including 

ecessary bolts or G.I. barbed wire tied to angle iron, all complete 

as per direction of Engineer-in-charge, with reinforced barbed 

tape(R.B.T.) / Spring core (2.5mm thick) wire of high tensile 

strength of 165 kg/mm2 with tape (0.52 mm thick) and weight 

43.478 g/m (cost of M.S. angle, C.C. blocks shall be paid 

separately) 

m 690   

37 

Providing and fixing Steel work welded in built up sections/ 

framed work, including cutting, hoisting, fixing in position and 

applying a priming coat of approved steel primer using structural 

steel etc. as required. In gratings, frames, guard bar, ladder, 

railings, brackets, gates and similar works including cost of 

materials, labour, usage charges of machinery complete as per 

specifications and as per directions of the Engineer-in- Charge. 

kg 600   

38 

Painting on G.S. sheet with synthetic enamel paint of approved 

brand and manufacture of required colour to give an even shade 

:New work (two coats) including a coat of approved steel primer 

but excluding a coat of mordant solution including preparing the 

surface after thorougly cleaning oil, grease, dirt and foreign 

matter, cost of materials, labour complete as per specifications 

and as per directions of Engineer-in-charge. 

m2 30   

39 

Providing and fixing M.S. angle 50x50x5 mm to act as nosing 

with lugs of M.S. flat 10x5 mm, 10 cm long, forked at end 60cm 

apart (minimum three lugs to be provided), including necessary 

welding and applying a priming coat of approved primer on 

exposed surface etc. complete. 

kg 2285   

40 

Cost of Loading including unloading and Haulage of precast 

pannels materials from casting yard to site  limit of 30km radial 

distance.  

m3 1238   

41 

Earth work excavation for Foundation by mechanical means for 

all works & depth upto 3 m, as per drawing and technical 

specifications, including setting out, shoring, strutting, 

barricading, caution lights, including dressing of excavated 

surfaces, disposing off or levelling the excavated earth or sorting 

& stacking the selected earth for reuse in a radius of 50 m and lift 

upto 1.5 m including cost of labour, tools, usage of machinery & 

other appurtenaces required to complete the work In all kinds of 

soils Depth 3 m  to 6m including De-watering for Bridge at SWD  

M3 3259   

42 

Providing and laying in position Cement Concrete for all 

Foundation works. The granite/trap/basalt crushed graded coarse 

aggregates and fine aggregates as per relevant IS Codes machine 

mixed with super plasticizers laid in finished layers, well 

compacted using needle vibrators, including all lead & lifts, cost 

of all materials, quality confirming to the requirements of 

relevant IS codes, labour, Usage charges of machinery, curing 

and all the other appurtenances required to complete the work as 

per technical specifications. M30 Design Mix Using 20 mm 

nominal size graded crushed coarse aggregates (for foundation  

of bridge) 

m3 1271   
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Sl. 

No. 

Description of Items as per  

SOR or as approved in Data sheet 
Unit Quantity Unit Rate Amount 

43 

Supplying, fitting and placing TMT FE 550 / 550D Steel 

Reinforcement including cost of all materials, machinery, labour, 

cleaning, straightening, cutting, bending, hooking, 

laping/welding joints, tying with binding wire / soft annealed 

steel wire and other ancilary operations complete as per drawing 

and technical specification Foundations of Bridges 

t 165   

44 

Providing and laying in position Cement Concrete for all Sub 

structures of building, Irrigation works, Sub structure works of 

bridges, Drain works & other parallel works from 0.50m to 3.50 

m height. The granite/trap/basalt crushed graded coarse 

aggregates and fine aggregates as per relevant IS Codes machine 

mixed with super plasticisers, laid in layers, well compacted 

using needle vibrators, providing weep holes wherever 

necessary, including all lead & lifts, cost of all materials of 

quality, confirming to the requirements of relevant IS codes, 

labour, Usage charges of machinery, curing and all other 

appurtenances required to complete the work as per technical 

specifications.M30 Design Mix Using 20 mm nominal size 

graded crushed coarse aggregates (for Substructure of Bridge) 

m3 648   

45 

Supplying, fitting and placing TMT FE 550 / 550D Steel 

Reinforcement including cost of all materials, machinery, labour, 

cleaning, straightening, cutting, bending, hooking, 

laping/welding joints, tying with binding wire / soft annealed 

steel wire and other ancilary operations complete as per drawing 

and technical specification Sub structure of Bridges 

t 84   

46 

Supplying, fitting and fixing in position true to line and level 

elastomeric bearing conforming to IRC: 83 (Part-II) section IX 

and clause 2005 of MoRTH specifications complete including all 

accessories as per drawing and Technical Specifications. 

cc 614400   

47 

Providing and laying in position Cement Concrete for all Super 

structures of building , Road works, Water works, Irrigation 

works & super structure works of bridges upto 3.50 m height. 

The granite/trap/basalt crushed graded coarse aggregates and fine 

aggregates as per relevant IS Codes machine mixed with super 

plasticisers laid in layers, well compacted using needle vibrators. 

The cost includes all lead & lifts, cost of all materials, quality 

confirming to the requirements of relevant IS codes , labour, 

Usage charges of machinery, curing and all other appurtenances 

required to complete the work as per technical specifications. M 

30 Design Mix Using 20 mm nominal size graded crushed coarse 

aggregates(for Tbeam & Slab) 

m3 556   

48 

Supplying, fitting and placing TMT FE 550 / 550D Steel 

Reinforcement including cost of all materials, machinery, labour, 

cleaning, straightening, cutting, bending, hooking, 

laping/welding joints, tying with binding wire / soft annealed 

steel wire and other ancilary operations complete as per drawing 

and technical specification Superstructure of Bridges 

t 166   

49 
Drainage Spouts using 100 mm GI pipe complete as per drawing 

and Technical specification 
No 16   
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Sl. 

No. 

Description of Items as per  

SOR or as approved in Data sheet 
Unit Quantity Unit Rate Amount 

50 

Provision of an Reinforced cement concrete crash barrier at the 

bridge deck & approaches to bridge structure, constructed 

withReinforced cement concrete with TMT reinforcement 

conforming to MORT&H specificatios and as per details given 

in IRC-5 including dowel bars, 25 mm dia, 450 mm long at 

expansion joints filled with pre-moulded asphalt filler board etc, 

keyed to the structure on which it is built and installed as per 

design given in the enclosure to MOST circular No. RW/NH - 

33022/1/94-DO III dated 24 June 1994 as per dimensions in the 

and approved drawing and at locations directed by the Engineer, 

all as specified  Crash Barrier for Bridges (Height 1100 mm) as 

per details given IRC-5 (fig-2) (Area 0.298 m2 for 1 m length) 

m 96   

51 

Providing and applying 2 coats of water based cement paint to 

unplastered concrete surface after cleaning the surface of 

dirt,dust, oil, grease, efflorescence and applying paint @ of 1 

litre for 2 m2. 

m2 240   

52 

Providing and applying primer coat with SS1 grade Bitumen 

Emulsion on prepared surface of granular base including 

cleaning of road surface and spraying primer at the rate of 0.70 

kg/m2 using mechanical means. 

m2 45900   

53 

Providing and applying tack coat with RS1 Bituminous Emulsion 

using emulsion pressure distributor at the rate of 0.25 kg/m2 on 

Granular Surface. 

m2 45900   

54 

Providing and laying Dense Graded Bituminous Macadam with 

40/60 TPH capacity HMP using crushed aggregates of specified 

grading, premixed with bituminous binder VG-30, @ 4.5 per 

cent by weight of total mix and filler, transporting the hot mix to 

work site, laying with mechanical paver finisher to the required 

grade, level and alignment, rolling with smooth wheeled, 

vibratory and tandem rollers to achieve the desired compaction 

as per MoRTH specification clause No. 505 complete in all 

respects. Grade-2 for thickness 50 to 75mm traffic<20MSA 

m3 4104   

55 

Providing and applying tack coat with RS1 Bituminous Emulsion 

using emulsion pressure distributor at the rate of 0.20 kg/m2 on 

the prepared bituminous surface cleaned with mechanical broom 

m2 46500   

56 

Providing and laying Bituminous Concrete with 40/60 TPH 

capacity hot mix plant using crushed aggregates of specified 

grading, premixed with bituminous binder VG-30, @ 5.4 per 

cent of mix and filler, transporting the hot mix to work site, 

laying with mechanical paver finisher to the required grade, level 

and alignment, rolling with smooth wheeled, vibratory and 

tandem rollers to achieve the desired compaction as per MORTH 

specification clause No. 507 complete in all respects Grade-2 for 

thickness 30 to 40mm  traffic < 20MSA 

m3 1860   

57 

Footpaths and Separators: Supplying and fixing M15 grade 

precast cement concrete Kerb stones for Roadway, Sidewalls and 

gutters fixed with CM 1:3 fixed and finsihed in line as per 

direction of  ngineer in charge. (The cost of PCC shall be paid 

extra) 600 x 300 x 150 mm Kerb Stone 

m 12400   

58 
Painting two coats after filling the surface with synthetic enamel 

paint in all shades on new plastered concrete surfaces 
m2 6820   
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Sl. 

No. 

Description of Items as per  

SOR or as approved in Data sheet 
Unit Quantity Unit Rate Amount 

59 

Providing and fixing of retro- reflectorised cautionary,mandatory 

and informatory sign as per IRC:67:2022 made of Class B Type 

IV retro reflective sheeting fixed over 2 mm thick aluminium 

sheeting vide clause 803.1, 3mm/4mm thick Aluminium 

composite material sheet depending on the size of the sign fixed 

over the back support frame of min 25 x 25 x 3mm angle 

mounted on a mild steel circular pipe 65 NB, 3.2 mm thickness 

firmly fixed to the ground by means of properly designed 

foundation with M25 grade cement concrete 45 cm x 45 cm x 60 

cm, 60 cm below ground level as per approved drawing.The sign 

shall be maintained as per section 12 of IRC:67:2022. 90 cm 

equilateral triangle 

Each 7   

60 

Providing and fixing of retro- reflectorised cautionary,mandatory 

and informatory sign as per IRC:67:2022 made of Class B Type 

IV retro reflective sheeting fixed over 2 mm thick aluminium 

sheeting vide clause 803.1, 3mm/4mm thick Aluminium 

composite material sheet depending on the size of the sign fixed 

over the back support frame of min 25 x 25 x 3mm angle 

mounted on a mild steel circular pipe 65 NB, 3.2 mm thickness 

firmly fixed to the ground by means of properly designed 

foundation with M25 grade cement concrete 45 cm x 45 cm x 60 

cm, 60 cm below ground level as per approved drawing.The sign 

shall be maintained as per section 12 of IRC:67:2022. 60cm 

Circular 

Each 6   

61 

Providing and fixing of retro- reflectorised cautionary,mandatory 

and informatory sign as per IRC:67:2022 made of Class B Type 

IV retro reflective sheeting fixed over 2 mm thick aluminium 

sheeting vide clause 803.1, 3mm/4mm thick Aluminium 

composite material sheet depending on the size of the sign fixed 

over the back support frame of min 25 x 25 x 3mm angle 

mounted on a mild steel circular pipe 65 NB, 3.2 mm thickness 

firmly fixed to the ground by means of properly designed 

foundation with M25 grade cement concrete 45 cm x 45 cm x 60 

cm, 60 cm below ground level as per approved drawing.The sign 

shall be maintained as per section 12 of IRC:67:2022. 90cm 

Octogon 

Each 8   

62 

Supplying and Fixing of Molded Shank Raised Pavement 

Markers / Cat's Eye made of polycarbonate and ABS moulded 

body and reflective panels with micro prismatic lens capable of 

providing total internal reflection of the light entering the lens 

face and shall support a load of 16000 kg tested in accordance to 

ASTM D 4280 Type H and complying to Specifications of 

Category A of MORTH Circular No RW/NH/33023/10-97 DO 

III Dt 11.06. 1997. The height, width and length shall not exceed 

50 mm, 100 mm and 102 +/- 2 mm and with minimum reflective 

area of 13 cm2 on each side and the slope to the base shall be 35 

+/- 5 degree. The strength of detachment of the integrated 

cylindrical shanks, (of diameter not less than 19 +/- 2 mm and 

height not less than 30+/- 2 mm) from the body is to be a 

minimum value of 500 Kg. Fixing will be by drilling holes on 

the road for the shanks to go inside, without nails and using 

epoxy resin based adhesive as per manufacturer's 

recommendation and complete as directed by the engineer.The 

contractor shall submit a two year warranty for satisfactory field 

No 1240   
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Sl. 

No. 

Description of Items as per  

SOR or as approved in Data sheet 
Unit Quantity Unit Rate Amount 

performance including stipulated retro-reflectance of the 

reflecting panel, to the Engineer. 

63 

Providing and laying of hot applied thermoplastic compound 2.5 

mm thick including reflectorising glass beads @ 250 g/m2 area, 

thickness of 2.5 mm is exclusive of surface applied glass beads 

as per IRC:35:2015.The finished surface to be level, uniform and 

free from streaks and holes. 

m2 1860   

64 

Providing and applying Blue and White coloured Hot 

Thermoplastic Road marking paints for marking a 3ft x 3 ft 

Universal Accessibility Symbol (UAS) in compliance with 

provision of section 40 of Rights of Persons with Disabilities 

(RPwD) Act 2016within the parking bay as per the drawings. 

No 26   

65 

Providing and erecting direction and place identification 

retroreflectorised sign as per IRC:67:2022 made of high intensity 

grade sheeting vide clause 801.3, fixed over aluminium sheeting, 

2 mm thick or Aluminium composite material sheet with overall 

thickness of 4mm with area exceeding 0.9 m2 fixed over back 

support frame of min 40 x 40 x 5mm angle mounted on a mild 

steel circular pipe 65 NB, firmly fixed to the ground by means of 

properly designed foundation with M25 grade cement concrete 

45 x 45 x 60 cm, 60 cm below ground level as per approved 

drawing 

m2 37.2   

66 

Fabricating ,supplying and erection of...mslonghotdip 

Galvanized Conicalhotdip Pole with BSEN 10025grade S355JO 

steel plate for shaft, IS2062 for baseplate with door opening 

arrangements, including suitable boards, Bakelite sheet and MC 

Bsas per IS specifications suitable to with stand the wind speed 

of 47m/s for.......m Pole in single section and single joint welded 

as per IS9595/IS10178AWS having dimensions bottom.....mm, 

top...mmwith 3mm thick, suitable base plate and 4Nos 

of.........long Jbolts along with template and the Poles 

hallbehotdip galvanizedin single dipping with not less than 

65micron asper ASTM-A123 and 153etc., (excluding 

foundation) as per drawing appended. 8 m - Top 75 mm and 

Bottom 155 mm dia 

Each 208   
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Sl. 

No. 

Description of Items as per  

SOR or as approved in Data sheet 
Unit Quantity Unit Rate Amount 

67 

Supply of LED Street light luminaire with pressure die cast 

aluminium housing body with optimal heat sink for better 

thermal dissipation. Diffuser with injection moulded & is madE 

of polycarbonate material with high transmission index, 

delivering superior light output. Rated life Burning Hrs 50000 hr 

@ Lumen Maintenance of 70% CCT> 5500K, IP66 optical and 

electrical compartment & impact resistance of complete 

luminaire > IK08. Power factor >0.9 with mains Current shoud 

not be greater than 0.1A to 0.7A & Surge Protection -Min 4KV 

along with Over voltage / Over load, short circuit/ miswiring 

protection. Compatiable for pole mounting with ourter dia of 

40mm  to 50mm. Universal Voltage driver to operate wide 

voltage range from 100V to 270V 50/60Hz application. Over 

load & Short circuit protection ensures reliable opration in spite 

of problem in output side. Compliance to IS 10322/ IEC 60598, 

LM 79 & LM 80 Adherence iwth RoHS. UL approved MCPCB. 

Top access street light with single screw to ensure ease of 

maintance at the  sight site location with minimized minimal 

tolls. LED Light fixture with .................... W System Power 

consumption . LED Efficiency> 130lm at 1W & Fixture 

Efficiency > 80lm/w with nominal CRI >75. Housing with 

suppier word mark / name shall be engraved / Embossing on the 

die cast housing Body part.  Luminaire manufacturer should have 

in house facility accredited by NABL/ CPRI & any Government( 

agency & Design & Development facility certified by ISO 

9001:2008.  Housing with supplier word mark/name shall be 

engraved/Embrossing on the die cast housing body part.Warranty 

of 2 years against any manufacturing defect working under 

standard electrical conditions as mentioned above should be 

given by LED source manufacture &Cree 

/Nichia/Lumileds/Osram make LED Sourse . LED Streetlight 

120 W 

Each 208   

68 

Supplying and drawing Flexible Multicore Cable manufactured 

with electrolytic grade flexible copper with low conductor 

confirming to IS 8130-1984 and (Virgin) PVC insulation 

sheathed suitable for working voltage upto 1100V as per IS- 

694:2010   - a) 4 core X 4 sqmm 

m 1872   

69 

Supplying and drawing Flexible Multicore Cable manufactured 

with electrolytic grade flexible copper with low conductor 

confirming to IS 8130-1984 and (Virgin) PVC insulation 

sheathed suitable for working voltage upto 1100V as per IS- 

694:2010   b) 4 core X 6 sqmm 

Per 

Mtr 
936   

70 

Supplying and fixing of heavy duty cable glands suitable for UG 

cable of 1.1 KV class (metal only)(Ch-6.0, P -42, I -6.11.2) 

25mm dia 

Each 39   

71 

Fixing halogen/metal halide /SVL/IL/LED floodlight fitting over 

existing pole / wall ceiling including clA, bolts, nuts and wiring 

using suitable capacity wires.(PWD Vol-6,Electrical SR 2023-

24, Utilization, PWD-Part-1 Electrical Item, Page No.- 56, Item 

No. 13.5) 

Each 39   

72 

Supplying and fixing telescopic M.S. bracket fabricated by using 

0.5m length 4" dia telescopic M. S. pipe, with 2" dia1.5m long 

M.S.Bracket and are welded with suitable angle, using 6mm 

thick M. S. sheet, grip bolts & nuts, as required, suitable for 9 to 

12 ms. M. S. tubular pole, with necessary two coats of painting, 

with all other accessories..  - Double bracket 2x1.5 m. Length 

(PWD Vol-6,Electrical SR 2023-24, Utilization, PWD-Part-1 

Each 248   



68 
 

Sl. 

No. 

Description of Items as per  

SOR or as approved in Data sheet 
Unit Quantity Unit Rate Amount 

Electrical Item, Page No.- 56, Item No. 13.4.3) 

73 

1.1 kV, XLPE or Heat resistant PVC insulated, PVC exutruted 

Inner Seath Armoured LTUG Cable as per IS-1554 (Part- 1) or 

IS-7098 Part-1, Armouring strip  thickness and resistivity as per 

IS-3975  25 Sqmm, 3.5 Core, (12 GI Strips - 4 x 0.8 mm) (PWD 

Vol-6,Electrical SR 2023-24, Distribution, BESCOM-Part-3, 

Page No.- 13, Item No. 32.07) 

km 6.2   

74 

Laying of cable in Existing Trench/GI pipe/Stone Ware/RCC 

Hume pipe using Wooden/Aluminum Rollers as directed by the 

departmental staff - LT Cable - 2.5 to 25 Sqmm  

(PWD Vol-6,Electrical SR 2023-24, Distribution, BESCOM-

Part-4, Page No.- 52, Item No. 21.05) 

km 6.2    

75 

Earth work excavation for cable trench of 0.5 to 0.75 Mtr. Width 

and Depth upto 1 Mtr including trial pits, depositing on bank 

upto a lead of 50 Mtr, Supplying and Displaying necessary 

Danger Boards and Lighting, Using sight Rails and Sign Boards 

at every 100 Mtr wherever necessary as directed. In Ordinary 

Soil (PWD Vol-6,Electrical SR 2023-24, Distribution, 

BESCOM-Part-4, Page No.- 8, Item No. 29.02) 

m3 248   

76 

Supplying, laying and jointing HDPE pipes of specified grade 

and conforming to IS 4984-2016 with latest ammendments and 

conveying to work site including loading and unloading at both 

destinations and rolling and lowering into trenches, laying true to 

line and jointing of pipes and specials with electrofusion 

welding, giving hydraulic test as per relevant ISS with all lead 

and lifts including encasing the pipe alround to a depth of not 

less than 15 cms. with soft gravel or selected earth available from 

the excation, testing and commissioning. The rate is exclusive of 

required specials and fittings wherever necessary like saddle Tee, 

stub ends, flanged sets, bedns, reducers etc. complete (Contractor 

will make his own arrangements for procuring water for testing) 

etc. - HDPE Grade PE80-PN6.0, 63mm dia (Water supply & 

UGD Works SR 2023-24, Pg No 95 Item No. 9.1.1  Vol-V) Issue 

Rate WEF 07.07.2022 

m 6200   

77 

Straight Through Jointing Kit Suitable for 1.1 kV Class LTUG 

Cable as per IS-13573 - Epoxy Type - 25 Sqmm, 4 Core  (PWD 

Vol-6,Electrical SR 2023-24, Distribution, BESCOM-Part-3, 

Page No.- 14, Item No. 34.06 

Set 20   

78 

Supplying and drawing Flexible Multicore Cable manufactured 

with electrolytic grade flexible copper with low conductor 

confirming to IS:8130-1984 and (Virgin) PVC insulation 

sheathed suitable for working voltage upto 1100Volts as per IS-

694:1990 3C X 4Sq.mm  (PWD Vol-6,Electrical SR 2023-24, 

Utilization, PWD-Part-1 Electrical Item, Page No.- 6, Item No. 

2.5.15) 

m 1240   

79 

Digging of Pit for providing GI Pipe type Earthing - Ordinary 

Soil (PWD Vol-6,Electrical SR 2023-24, Distribution, 

BESCOM-Part-4, Page No.- 43, Item No. 1.6.1) 

per pit 8   

80 

Grounding Material - Pipe Grounding GI Grounding pipe, B - 

Class, 42 mm dia, 2.5 Mtr long, 3.2 mm thick with bolt, nut, GI 

Strips and washer complete. Minimum Weight of GI Pipe: 7.3 

Kg (PWD Vol-6,Electrical SR 2023-24, Distribution, BESCOM-

No 8   
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Part-3, Page No.- 22Item No. 5101) 

81 

Good Quality well burnt Charcoal for groundingpurposes packed 

in non returnable gunny bag of 30 Kg each (PWD Vol-

6,Electrical SR 2023-24, Distribution, BESCOM-Part-3, Page 

No.- 22, Item No. 51.02) 

No 8   

82 

Good Quality Salt for grounding purposes packed in 50 Kg 

gunny bag (PWD Vol-6,Electrical SR 2023-24, Distribution, 

BESCOM-Part-3, Page No.- 22, Item No. 51.03) 

Bag 38   

83 

Supplying and fixing Microprocessor based Electronic timer 

(without contactor, Din Mounting using necessary bolts, nuts and 

washers etc.,.) 3-120sec setting.  (PWD Vol-6,Electrical SR 

2023-24, Utilization, PWD-Part-1 Electrical Item, Page No.- 21, 

Item No. 5.47) 

Each 7   

84 

Supplying of on load change over switches 4 poles, AC 23Amps 

duty 415V, 50HZ, AC Supply. (Open Execution) Upto 63Amps  

(PWD Vol-6,Electrical SR 2023-24, Utilization, PWD-Part-1 

Electrical Item, Page No.- 15, Item No. 5.11.1) 

Each 7   

85 

Supply and fixing of 4Pole Power Contactor With No/NC 

Contacts on existing  wood/panel board using necessary bolts, 

nuts, washers and wiring etc., complete with AC-3 Rating and as 

per IS-13947. 40AMPS  (PWD Vol-6,Electrical SR 2023-24, 

Utilization, PWD-Part-1 Electrical Item, Page No.- 16, Item No. 

5.13.2) 

Each 14   

86 

Supplying and fixing Moulded Case Circuit Breaker (MCCB) 

over the existing wood/panel board using necessary screws, 

bolts, nuts, necessary phase separators, handle and wiring 

complete. Protection of Overload and Short circuit with thermal 

Magnetic/Micro processor release and Earth Fault as per IS-

13947. ( Icu = Ics) THREE POLE 100Amps 25KA. (PWD Vol-

6,Electrical SR 2023-24, Utilization, PWD-Part-1 Electrical 

Item, Page No.- 17, Item No. 5.15.1) 

Each 14   

87 

Supplying and Fixing of shunt trip suitable for MCCB/CBCT. 

(PWD Vol-6,Electrical SR 2023-24, Utilization, PWD-Part-1 

Electrical Item, Page No.- 17, Item No. 5.16) 

Each 14   

88 

Supplying and fixing miniature circuit breakers on existing MCB 

distribution boards using necessary fixing materials and 'C' curve 

, indicator ON/OFF, energy cross-3 with Short circuit breaking 

cappacity of  10K and complete wiring as required. Confirming 

to IEC 60898. 6-32 AMPS TPN. (PWD Vol-6,Electrical SR 

2023-24, Utilization, PWD-Part-1 Electrical Item, Page No.- 17, 

Item No. 5.18.7) 

Each 32   

89 

Supplying, fixing and wiring rotary selector switch suitable for 

Ammeter.  (PWD Vol-6,Electrical SR 2023-24, Utilization, 

PWD-Part-1 Electrical Item, Page No.- 19, Item No. 5.27) 

Each 14   

90 

Supplying, fixing and wiring rotary selector switch suitable for 

Voltmeter. (PWD Vol-6,Electrical SR 2023-24, Utilization, 

PWD-Part-1 Electrical Item, Page No.- 19, Item No. 5.28) 

Each 14   

91 

Supplying, fixing and wiring 3 phase Digital Ammeter/ 

Voltmeter   (PWD Vol-6,Electrical SR 2023-24, Utilization, 

PWD-Part-1 Electrical Item, Page No.- 19, Item No. 5.29) 

Each 32   

92 

Supplying, fixing and wiring Electronic Trivector Meter (ETV) 5 

to 32/63 Amps three phase 4 wire whole current class-1 

Accuracy Energy Meter. (PWD Vol-6,Electrical SR 2023-24, 

Utilization, PWD-Part-1 Electrical Item, Page No.- 19, Item No. 

5.35) 

Each 14   

93 

Supplying and fixing of LED type panel board indicating lamp 

with required colour suitable for 230/440v A.C. 50 Hz 12/24v 

D.C. (PWD Vol-6,Electrical SR 2023-24, Utilization, PWD-Part-

Each 32   
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1 Electrical Item, Page No.- 19, Item No. 5.38) 

94 

Supplying 100Amps rated 3phase with neutral  bus bar using 

required capacity electrolytic alluminium strips covered with 

heat shrinkable coloured PVC sleeve, mounted on 

phenolic/FRP/DMC insulator which are mounted on powder 

coated 40x6mm M.S.flat frame work in existing panel board. 

The bus bar shall have suitable holes for termination of  

incoming and outgoing cables as per IS specification with 

necessary botls,nuts and washers 100Amps 4x30x6mm 

Alluminium Strips  (PWD Vol-6,Electrical SR 2023-24, 

Utilization, PWD-Part-1 Electrical Item, Page No.- 20, Item No. 

5.40.1) 

m 48.00   

95 

Supplying and fixing angle iron frame work fabricated out of 

M.S. angle iron.. and M.S. flat  50X50X6MM with bolts, 

washers etc., and painted with 2 coats of red oxide and then two 

coats of approved paint. - 50X50X6MM (PWD Vol-6,Electrical 

SR 2023-24, Utilization, PWD-Part-1 Electrical Item, Page No.- 

20, Item No. 5.41.2) 

m 14   

96 

Fabricating supplying and mounting MS box made out 14 SWG 

suitable for floor / wall mounting, fully weather proof with 

provision for better heat dissipation, provided with hinged front 

cover, equipped with tamper proof locking arrangements, with 

suitable size clamps with necessary cable entry pipe with gland 

and box should be finished with 7tanks treatment with powder 

coated paint and finally finished with approved colour etc., 

complete. 14SWG.  (PWD Vol-6,Electrical SR 2023-24, 

Utilization, PWD-Part-1 Electrical Item, Page No.- 20, Item No. 

5.42.1) 

m2 56   

97 

Developing the area of shurbs by digging to a depth of 0.45m, 

filling 50% with sand [0.0375 Cum], FYM [0.075 Cum], Red 

earth [0.21], [i.e. in the proportion of 1:2:3] aand planting with 

well established plants (8 plants per sq. mtr) exclusive of cost of 

plants and inclusive of ingredients(Approved Rate) 

Sqm 930   

98 
Cost of the Plant (8 Plants per Sqm) including Transportation 

and Handling Charges 
Sqm 929.6094   

99 

Digging pits size 0.75m x 0.75m x 0.75 filling upto 50% the pits 

with top excavated soil and remainig 50% with sand Fym, Red 

earth (0.021 Cum) (i.e in the proportion of 1:2:3 ) and planting of 

Ficus Benjimina Prestige ( 90cm - 150 cm ht) Ficus Benjimina 

Starlight (90 cm - 150cm ht) Ficus Benjimina Black (90 cm - 

150cm ht) / Ficus Nuda / mini luccii ( 90cm - 150 cm ht) / Ficus 

panda ( 90cm - 150 cm ht )Ficus triangularis Including Cost of 

plant, materials, transportationand handling & planting Cost) 

Sqm 930   

100 

Supplying, filling, spreading & leveling stone boulders of size 

range 5 cm to 20 cm, in recharge pit, in the required thickness, 

for all leads & lifts, all complete as per direction of Engineer-in-

charge. 

m3 21   

101 

Supplying, filling, spreading &leveling gravels of size range 5 

mm to 10 mm, in the recharge pit, over the existing layer of 

boulders, in required thickness, for all leads & lifts, all complete 

as per direction of Engineer in-charge. 

m3 21   

102 

Supplying, filling, spreading &leveling coarse sand of size range 

1.5 mm to 2 mm in recharge pit, in required thickness over 

gravel layer, for all leads & lifts, all complete as per direction of 

Engineer -in-charge. 

m3 15   
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103 

Laying of a geotextile filter between pitching and embankment 

slopes on which pitching is laid to prevent escape of the 

embankment material through the voids of the stone 

pitching/cement concrete blocks as well as to allow free 

movement of water without creating any uplift head on the 

pitching. ( below PCC /NP3 SWD) 

m3 30   

 

Note: 
 

(1) Item for which no rate or price has been entered in will not be paid for by the Employer when executed and shall be 

deemed covered by the other rates and prices in the Bill of Quantities (refer: ITB Clause 11.2 and CC Clause 37.2). 
 

(2) Unit rates and prices shall be quoted by the Tenderer in Indian Rupees. 
 

(3) Where there is a discrepancy between the rate in figures and words, the lower of        the   two will govern. [ITT 

Clause 24.1(a)]. 
 

(4) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by 

quantity, the unit rate quoted shall govern [ITT Clause 24.1 (b)]. 
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SECTION - 10 
 

FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT 
 

To: 
 

The Executive Engineer,  

Road Infrastructure – White topping Division, 

Room No. 106, 1st Floor,  

Annexe Building – 3, N.R. Square, 

Bengaluru – 560002. 

Email: bbmpeeriwhitetopping@gmail.com. 
 

 

WHEREAS _________________________ [name and address of Contractor] (hereinafter called "the 

Contractor") has undertaken, in pursuance of Contract No. _____ dated ________________ to execute 

__________________________ [name of Contract and brief description of Works] (hereinafter called 

"the Contract"); 

 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 

with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 

with his obligations in accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of 

the Contractor, up to a total of Rs.____________________ [amount of guarantee] 

Rupees__________________________________________________[in words], and we undertake to 

pay you, upon your first written demand and without cavil or argument, any sum or sums within the 

limits of ____________________ [amount of guarantee] as aforesaid without your needing to prove or 

to show grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor before presenting 

us with the demand. 

 
We further agree that no change or addition to or other modification of the terms of the Contract or of 

the Works to be performed there under or of any of the Contract documents which may be made 

between you and the Contractor shall in any way release us from any liability under this guarantee, and 

we hereby waive notice of any such change, addition or modification. 

 
This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability Period. 

 

 
 

Address: Signature and seal of the guarantor 

Date:                                                                                      
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FORMAT OF BANK GUARANTEE / E GUARANTEE FOR EMD 
 

To: 
 

The Executive Engineer,  

Road Infrastructure – White topping Division, 

Room No. 106, 1st Floor,  

Annexe Building – 3, N.R. Square, 

Bengaluru – 560002,  

Email: bbmpeeriwhitetopping@gmail.com. 

 

 
 

 

Firtst Party : Bank 

Second party  : Contractor 

 

In the standard format of Respective Bank mentioning the validity period as per 

tender clause. 
         


