


6. Payments to the Agency

6.1 Payment Schedule

Sl. No.	Milestone	Release of payment (% age of contract value)	Cumulative %
1	Submission of D-1.1 and Completion of Deliverable 1.2	10	10
2	Submission of D-2.1 and D-2.2	5	15
3	Submission of D-3.1, D-3.2 and D-3.3	10	25
4	Submission of D-3.4, D-3.5 and D-3.6	10	35
5	Submission of D-4.1 to 4.4	10	45
6	Submission of D-4.5 to 4.7	20 (10 after 4.5 and 10 after 4.7)	65
7	Submission of all Reports and Documents specified under Volume-5	20	85
8	Submission of all Reports and Documents specified under Volume-6	5	90
9	Submission of all Reports and Documents specified under Volume-7	5	95
10	Master Plan implementation and enforcement – 6 months – submission of the D 7.2	5	100


Town Planner Member/Convenor
Tender Evaluating Committee RMP-2041


Chairman
Tender Evaluating Committee RMP-2041